AGREEMENT FOR SERVICES

by and between the
CITY OF SANTA CLARA, CALIFORNIA,
and
VALLEY CONCRETE
for the
2008-09 CURB/GUTTER & SIDEWALK MAINTENANCE PROJECT

This 2008/09 Curb/Gutter & Sidewalk Project Contract (“Contract”) is entered into by and between the
City of Santa Clara, a California municipal corporation {“City”), and Valley Concrete, a California
corporation (“Contractor”). For purposes of this Agreement, City and Contractor shall be collectively
referred to as “the Parties™ or “Parties™ and singularly as “Party.”

RECITALS

WHEREAS, City wishes to retain a contractor to perform maintenance work that consists of removal
and replacement of existing failed concrete curbs, gutters, sidewalks, drive approaches and other related
concrete improvements, of various dimensions, at various locations in the City of Santa Clara. In
addition, work will include removal and replacement of failed asphalt immediately adjacent to new
concrete improvements. Exact limits of work will be as designated in the field. Incidental work includes
subgrade grading / compaction, traffic control and notification of residents / businesses of pending
improvements where it is required by the removal and replacement of failed concrete within the City of
Santa Clara (“Project”). Project locatiens are at various locations through out the City (“Site”);

WHEREAS, City published notice of its intent to competitively bid the Contract in the Santa Clara
Weekly on Wednesday, October 8, 2008;

WHEREAS, Contractor has been determined to be the lowest responsible bidder for the Contract
(“Contractor’s Bid”);

WHEREAS, Contractor represents that all statements and information contained in its bid documents,
communications with City whether verbal or written, and any other exchange of information between

Contractor and City about the bid or Contractor are accurate;

WHEREAS, Contractor represénts that it has thoroughly reviewed all bid documents, its bid, the
Contract Documents, and this Contract and all exhibits hereto and is thoroughly familiar with them;

WHEREAS, Contractor represents that it has performed other construction projects of like kind, type,
complexity, and size to the Project and that Contractor is capable of performing the work in a high-
quality and timely manner;

WHEREAS, Contractor represents that it is familiar with the laws affecting public agencies;

WHEREFORE, the Parties wish to enter into the following contract:
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CONTRACT

1.0 SCOPE OF WORK

The work to be done is maintenance type work and consists, in general, of the removal and replacement of
existing portland cement concrete sidewalks, curb & gutters, curbs, walkways, driveways, minor median
islands, asphalt replacement adjacent to portland cement concrete work, flat work, brick paving stones and
tree root barriers, as required. The work may also include the removal and replacement of valley gutters,
curved curb ramps, and historical plaques as noted.

The majority of the work consists of removal and replacement of portland cement concrete curb & gutter
and sidewalk where drainage problems exist or where displacements may become a public safety
hazard. The improvements will be replaced over existing base material in most cases. When it is
necessary to remove pavement adjacent to the lip of the gutter, replacement of asphalt concrete
pavement will be completed by the Contractor. An item for cushion material is provided when valley
gutters and handicapped ramps are constructed, or when sidewalks are relocated.

The work has been divided into three categories based on the volume of the portland cement concrete
placed in an area.

Contractor shall complete the following work before September 30, 2009, attend a required pre-
construction meeting and shall conform to Sections 39, 73, 92 and 94 of the State of California,
Department of Transportation, Standard Specifications latest edition.

1.1 Materials

PORTLAND CEMENT CONCRETE: :

Portland Cement Concrete shall be Class A concrete, one (17) inch maximum combined
aggregate grading, conforming to Section 90 of the Standard Specifications. Concrete
shall contain not less than six (6) sacks (564 pounds) of cement per cubic yard.

PORTLAND CEMENT:

All cement used shall be of one brand and shall conform to A.S.TM. C150 Type IL
Results of certified tests made by recognized testing laboratory shall be furnished by the
cement manufacturer on request of the Engineer.

AGGREGATES: |
Aggregates for portland cement concrete shall conform to Section 90-2.02 of the State of
California, Department of Transportation, Standard Specifications latest edition.

Combined aggregate grading shall conform to the one (1”) inch maximum requirements
of Section 90.3.04 of the State of California, Department of Transportation, Standard
Specifications latest edition.

WATER:

Water for washing aggregates and for mixing portland cement concrete shall conform to
Section 90-2.03 of the State of California, Department of Transportation, Standard
Specifications latest edition.
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ADMIXTURES:
No admixtures, accelerators, or retarders shall be allowed without the express approval of
the Engineer. '

EXPANSION JOINTS:
Expansion joints shall consist of prepared strips of three-cighths (3/8”) inch thick premolded
joint filler conforming to the specifications of A.S.T.M. Designation: D-1751.

CURING:

All portland cement concrete surfaces shall be cured using a portland cement concrete
curing compound meeting the requirements of State of California, Department of
Transportation, Standard Specifications Section 90-7.01 of the 1992 State of California
Standard Specifications.

BRICK PAVERS:

Brick shall be whole, sound, and be uniform in quality. Brick shall be Pacific Interlock
Pavingstone Holland (60 mm) gray, or approved equal. “Brick Stop”, type edging as
manufactured by Brick Stop, Corp., or approved equal shall be used.

ASPHALT REPLACEMENT:

 This work shall conform to Section 39, ASPHALT CONCRETE, Section 92, ASPHALTS,
and Section 94, ASPHALTIC EMULSIONS of the State of California, Department of
Transportation, Standard Specifications latest edition, with the exceptions noted in these
Provisions.

The work shall include sawcutting and/or grinding of asphalt, removal of asphalt and
affected subgrade and replacement of asphalt as specified in these Provisions and as
directed by the Engineer.

Prior to starting work, the Contractor shall submit certificates of compliance for % inch &
V4 inch PG64-10 asphalt and SS-1H asphaltic emulsion.

CERTIFICATES OF COMPLIANCE:

Contractor shall furnish to the Engineer a Certificate of Compliance signed by the
manufacturer of the plant mix portland cement concrete and asphaltic cement concrete.
Certificate of Compliance shall state that the portland cement concrete and asphaltic
cement concrete furnished complies in all respects with the requirements of the  specifications.
A Certificate of Compliance shall be furnished with each lot of material delivered to
the work and the lot so certified shall be clearly identified in the Certificate.

1.2 Construction Methods

SUBGRADE PREPARATION: (Portland Cement Concrete & Asphaltic Concrete)

The existing material shall be excavated to the required depth per the City of Santa Clara
2007 Standard Detail ST-1 through ST-20, as is applicable. The finished subgrade
immediately prior to placing subsequent material thereon shall have a relative compaction of
ninety (90%) percent for a depth of 0.5 foot as determined by State of California Test Method
No. 216. The subgrade shall be smooth and true to the required grade. Immediately
prior to the placing of cushion for portland cement concrete, the subgrade shall be thoroughly
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saturated with water. Ponded water shall not be permitted. Minor median curbs shall be
placed directly upon existing asphalt.

CUSHION:

The base material underlying cxisting sidewalk, curb and gutter or other portland cement
concrete improvements is considered acceptable for this work. The Contractor will be
required to bring the material to the proper grade and to consolidate by watering. The
project engineer will determine when the required moisture content has been obtained.

FORMS:

Forms shall be smooth on the side placed next to the portland cement concrete, and shall
have a true smooth upper edge and shall be sufficiently rigid to withstand the pressure
and tamping of fresh portland cement concrete without distortion. Timber forms shall be
free from warping of deformation.

All forms shall be thoroughly cleaned and coated with form oil to prevent the portland
cement concrete from adhering to them.

The depth of forms for back of curbs shall be equal to the full depth of the curb. The
depth of face forms for portland cement concrete curbs shall be equal to the full face
height of the curb. Forms shall be set carefully to alignment and grade and shall be held
rigidly in place by stakes, spreaders, or clamps, and shall be braced so that no displacement
will occur during the working of the portland cement concrete. For other than short
radius curves, timber forms shall be nominal two (27) inch stock.

All concrete placement shall be confined and no neat {earth confined) placement shall be
allowed. When allowed by the engincer, concrete may be placed neatly against asphaltic
concrete.

PLACEMENT:

All portland cement concrete shall be used while fresh and before it has taken an initial
set. Retempering any partially hardened portland cement concrete with additional water
shall not be permitted.

Where pavement or surfacing is to be placed around or adjacent to manholes, drop inlets,
or catch basins, which will be located within traffic lanes, such structures shall not be
constructed to final grade until after the pavement or surfacing has been placed around
these locations.

Portland cement concrete shall be poured continuously between joints and brought to the
required section as the work progresses.

JOINTS (CURB AND GUTTER):

Expansion joints shall be installed at each side of structures and at the ends of curb

returns. Weakened plan joins shall be constructed at ten (10°) foot maximum intervals.
 Weakened plane joints shall be cut to a minimum depth of one and one-fourth (1-1/4”)

inch with a tool that leaves comers rounded and insures a free movement of the portland

cement concrete at the joint. The joint shall have a minimum width of one-eighth (1/8™)

inch and shall not ¢xceed one-fourth (1/4”) inch.
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JOINTS (SIDEWALK):

Expansion joints shall be constructed at all returns and opposite expansion joints in
adjacent curb. Where curb is not adjacent, expansion joints shall be constructed at
intervals of sixty (60’) foot maximum intervals and opposite weakened plane joints in
adjacent curb. Joints shall be constructed at right angle to the line of curb and to the
same depth and width as for curb and gutter.

Score lines shall be constructed at five (5°) foot intervals at right angle to the line of curb.
For sidewalk eight (8’) feet or over in width, a score line parallel to the line of curb shall
be constructed midway between back of curb and back of walk.

Score line shall be made with a scoring tool which will make a rounded line of uniform
width and depth of one-fourth (1/4”) inch. A score line parallel to the face of curb shall
be constructed six (6) inches from the face of the curb.

TOLERANCE:

The top and face of the curb and gutter, the flowline of the curb and gutter, and the
surface of the sidewalk shall not vary more than one-fourth (1/4”) inch for the edge of an
cight (8”) foot straight edge when placed against the surface, except at grade changes or
curves.

FINISH:

Fresh portland cement concrete shall be struck off and compacted until a layer of mortar
has been brought to the surface. The surface shall be finished to grade and cross section
with a float, troweled smooth, and finished with a broom. The finish and texture of the
portland cement concrete shall be approved by the Engineer. Portland cement concrete
adjacent to expansion joins shall be finished with an edger tool. Brooming shall be
transverse to the line of traffic.

BRICK PAVERS:
Locations for brick paver installation or re-leveling will be determined by the engineer
and are considered an exception to concrete sidewalks.

For new installation, existing sidewalk is to be removed and the curb and gutter, if
needed, removed and replaced. Class Il aggregate base, under the pavers, shall be brought
to within 3 7/8 to 3 3/8 of the finish grade, then compacted by hand operated equipment.

Edging shall be secured at a minimum of 12 inch intervals using 8” to 10” spikes, as
recommended by the manufacturer. Contractor to provide product submittals for approval prior
to installation.

Place a bedding of portland cement concrete type sand to a uniform depth of ~ approximately 1
to 1 1/2 inches, leveled to grade. Install pavers edge to edge. Where required, cut
paving stones with an approved masonry blade to fit accurately, neatly and without
damaged edges.

Tamp the paving stones until uniformly level, true to grade and free of movement. Fill
joints with sand.
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In locations requiring re-leveling only, contractor is to remove the existing pavers,
remove the cause of unevenness and replace with existing pavers upon re-leveling sand
base. For all brick paver installation, contractor is to coordinate tree root pruning, if
needed, with City of Santa Clara Tree Foreman - Ron Janzing at 408-615-3083 a2 minimum of
two working days prior to start of work.

ASPHALT PLACEMENT:
All asphalt placed on the bottom course(s) shall be % inch aggregate, PG64-10 oil.

All asphalt placed on the top course shall be ' inch aggregate, PG64-10 oil.

All asphalt replacement area finish surfaces must be smooth, uniform and match existing grades.
Application of asphalt and asphaltic emulsion must be neat, with surrounding areas kept clean.
Asphalt replacement thickness shall be 7 inches within residential streets, 10 inches within
collector/arterial streets.

1.3 Tree Roots & Tree Damage

Contractor shall notify the Engineer of any roots discovered which are larger than two inches in
diameter. Where work occurs adjacent to or over tree roots, the roots shall be removed to a
depth of a minimum of at least six inches (6") below the bottom or side of the new portland
cement concrete. Root removal shall be achieved by use of a Vermeer root cutter or approved
equal. Tree root removal may occasionally be done by sawing or chopping with a sharp ax on an
individual case basis, but only with the express approval of the Project Inspector and the City
Arborist. Cuts on tree roots and barks or skins or cuts on trees shall be treated with an acceptable
scaler and growth inhibitor such as Tre-hold. Payment for this work shall be considered as
included in the price for removal and replacement.

1.4 Existing Improvements
Where irrigation systems, landscaping, fences, mailboxes, signs, and other improvements
exist adjacent to the work, the Contractor shall use reasonable caution to ensure that no
damage is caused. If damage to these improvements does occur, the Contractor shall

replace in kind or with an acceptable substitute, at his expense.

When repairs to sidewalks and driveways adjacent to property line occur, there may be
instances where on-site flat work (driveways and walkways) on private property will:

1. Interfere with the repair of existing public improvements.

2. Be incompatible with the new sidewalk, curb and gutter grades.

3. Be out of repair to the extent that the hardscape is hazardous to pedestrian traffic.

4. Present a restriction to the street tree's natural growing space.
In these situations, it may become necessary for the City's Contractor to remove and
replace portions of the on-site flat work. The costs for the removal and replacement of

private portland cement concrete improvements will be paid at contract unit prices. The
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costs for removal and replacement of private improvements other than portland cement
concrete and/or asphalt will be negotiated on a case by case basis with the Engineer. On-
site removal and replacement will be only as directed by the Engineer and no extension
of quantities will be allowed without prior approval.

For decorative hardscape and landscape areas (Parkway portland cement concrete, mow
strips, etc.) the cost for the replacement of voluntary and private improvements within the
public right-of-way shall remain the sole responsibility of the abutting property owner.
In no instance shall the replaced hardscape be within three (3) feet of the base of any
street tree, or in any way present a restriction to the natural growth of the street tree, or
interfere with any public utility within the parkstrip. All such work shall requirc a permit
from the City of Santa Clara separate from this project.

Improvements to minor median islands will require the removal of temporary median
curbs. Temporary median curbs are attached mechanically with bolts and/or adhesive.
City contractor shall remove temporary median islands and deliver serviceable temporary 7
median curbs to the Traffic Division at the Street Corporation Yard, 1700 Walsh Avenue, prior
to placement of portland concrete. .

1.5 Cleanup and Backfilling

The construction area shall be kept neat and safe. Forms shall be removed from the edge
of portland cement concrete within two (2) days and be kept in neat piles, not scattered
about, and nails in boards shall be turned under, bent over, or removed. Removed nails
shall be cleaned up and removed from site.

After forms are removed, portiand cement concrete edges shall be backfilled and raked
smooth with clean and suitable topsoil. Said topsoil material shall also be used to backfill
and bring to an acceptable grade area where portland cement concrete or other paving
material is removed, but not replaced.

The Contractor shall clean all areas occupied by him in connection with the work, and the
entire area shall be left in a neat, clean and presentable condition, within seven days of
completion.  All asphalt replacement shall be completed, brought to finish grade with
asphaltic concrete within thirty (30) calendar days of removal. Any residue left from
said cutting operations shall be cleaned and removed per the nonpoint source pollution
control best management practices All cleanup shall be performed as required by the
Engineer.

1.6 Traffic Control

Traffic control shall comply with State of California, Department of Transportation
Standard Specifications, latest edition. Traffic control is a non bid item, incidental to
other items of work. The Contractor shall supply and install all traffic control devices
(including all warning, regulatory and guide signs) required for this project. The City
shall NOT furnish any signs or any other traffic control devices for this project. The
Contractor shall furnish a Traffic Control and Detour Plan for approval by the Engineer
for any concrete work requiring a lane closure and/or detour a minimum of 48 hours prior
to start of work. The traffic control plans must be approved by the Engineer prior to any
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mobilization of traffic control devices.

The traffic control and detour plans shall be drawn to scale and complete for each significant
portion of the work requiring lane closures, traffic detours and/or restriction of traffic
movements. The traffic control plans shall indicate the work area, all proposed signs,the

spacing and location of all traffic control devices (arrow boards, flagmen, barricades,
cones, pylon construction markers, etc.) the limits of proposed parking prohibitions, and
the width and location of any rerouted traffic lanes. Overnight control shall be addressed in the
traffic control plans.

All open trenches must be adequately delincated by use of acceptable warning signs and
devices during non-construction hours.  The Contractor shall devise a typical plan
indicating the type and spacing of barricades, signs, arrow boards, warning lights, pylon
construction markers, construction tape, etc... to be used during non-construction hours.
This plan must be submitted to the Engineer at the preconstruction meeting for review
and approval.

All asphalt improvement areas must be within .10 feet of finish grade at the end of each
work day, and top lift must be in place within five working days. No open trenches will
be allowed overnight. All asphalt repair areas shall be open to traffic no later than 4:30
p.m. unless authorized by the Engineer.

Field traffic control shall be handled in such a manner as to adequately and safely direct
all traffic movements in the project area. The Contractor shall not proceed with construction at
any time that, in the opinion of the Engineer, traffic control is inadequate to meet the field
conditions. Traffic control measures, in addition to those indicated on the approved
traffic control plans, may be required as field conditions dictate.

On-street parking shall be provided on at least one side of the street in the project area at
all times except during actual construction hours.

When necessary, Contractor shall post streets to be repaired with “NO PARKING TOW-
AWAY?” signs at least 48 hours prior to the start of work in each area requiring parking
restrictions. Areas to be posted with “NO PARKING TOW-AWAY” signs must be
verified as correct by the Santa Clara Police Department, (408) 261-5360. Signs shall be
maintained in the interval between posting and the actual tow-away.

Tow-away signs shall be placed in a manner conforming to the applicable ordinances.
The tow-away signs shall indicate the date, time (civilian time), hours, and day of the
week of the parking prohibition. Signs shall not be nailed or stapled to street trees, sign
posts, or mail boxes. Posting shall be on street barricades only. Temporary “NO PARKING
TOW-AWAY?” signs to be posted shall be provided by the City.

The Contractor is responsible for contacting the City of Santa Clara Police Department at
408-261-5360 to request Tow-Away service, if required.

1.7 Work Areas
The Engineer, whenever possible, will arrange the work so that all of the work required to be
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done in a section of the City will be scheduled continuously. The intent of the scheduling will
be to prevent the Contractor from having to unnecessarily move from one part of town to
another without having completed the work first assigned. Because there will be situations
where it will be necessary to do work in locations separated from other work areas by a
considerable distance, three (3) categories have been established in the Bid Schedule based on
the volume of the pour. These categories are:

A - One (1) cubic yard or less of portland cement concrete.
B - Over one (1) to six (6) cubic yards of portland cement concrete.
C - Over six (6) cubic yards of portland cement concrete.

For the purposes of determining which category applies, a distance of 1000 feet has been
established. If a placement is to be made more than 1000 feet from a pour to be done at or near
the same time, the volume of the remote pour would be calculated. Based on that calculation,
Category A, B, C or D would apply. It is the intent that payment for work in a general work
area will be paid for as Category C and that Categories A & B would only apply where the

" Contractor is required to interrupt the normal progression of work to do a piece of work more
than 1000 fect away. The Engineer will determine which category applies.

1.8 Payment

Payment shall be per unit specified and shall be considered full compensation for furnishing all
materials, equipment, labor, safety, traffic controls, cleanup and all work incidental
thereto.

Bid items A.1 through 3, B.1 through 3, C.1 through 3, shall include: removal and replacement
of existing concrete; removal of street pavement as necessary; replacement or repair of existing
improvements; grading, filling and consolidating of base materials; tree and root pruning; and
backfill and cleanup. Contractor is advised to closely review City of Santa Clara 2007 Standard
Details ST-1, ST-2 AND ST-3.

Bid items A.4, B.4, C.4 - Sawcutting: This work shall include sawcutting curb / gutter or flat
work at full existing concrete depth. Payment shall be per lineal foot of saw cut and shall
include all preparation and cleanup.

Bid items A.5, B.5, C.5 - Doweling: Doweling shall include drilling a hole into existing
portland cement concrete for a depth of 3" and furnishing and inserting a #4x7" dowel. Dowel
must have a tight fit or be set in grout. Payment will be per each dowel.

Bid Items A.6, B.6, C.6, - Furnish and place No. 4 reinforcing steel: Payment for this item shall
include furnishing and placing ASTM A615, grade 40 reinforcing steel in commercial driveway
construction, and shall be per lineal foot of reinforcing steel placed.

Bid Item D.1 - Removal Park Strip: This work includes breaking up, loading and hauling away
of portland cement concrete, asphalt, brick or other materials in areas such as park strips where
new portland cement concrete is not to be installed. This work shall also include backfilling and
smoothing out topsoil to a plane even with top-of-curb and top-of-sidewalk.

Bid Item D.2 - Sidewalk Cushion: Sidewalk cushion is intended to be used where sidewalk is
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being relocated. This item shall include the construction of sub-grade, placement, grading and
consolidation of the cushion material, as per Section 20, Sub-Section "C", construction methods
of the State of California, Department of Transportation, Standard Specifications latest edition.
Payment will be on a per ton basis.

Bid Item D.3 - Valley Gutter: This work shall include the removal of existing valley gutter,
removal of street pavement if necessary, grading, filling and compaction of both sub-base and
base material if necessary and construction of new valley gutter. Portland cement concrete
shall be as specified in Section 20 of the State of California, Department of Transportation,
Standard Specifications latest edition and shall include welded wire fabric (paid under pay item
D.10). Payment will be on a square foot basis.

Bid Item D.4 — Curved Curb Ramps: This work shall include the removal of existing
improvements, the construction of sub-grade, placement of cushion material (to be paid for
under Item D.2) and construction of new handicap ramp per the City of Santa Clara 2007
Standard Details ST-9, ST-10 & ST-11. Payment will be on a per each basis.

Bid Item D.5 - Root Barriers: Payment shall be made per lineal foot of root barrier installation.
Payment shall include excavating the required trench, and the furnishing of all labor, materials,
tools, and equipment required to root prune, apply dressing, and install root barrier complete
and in place. All root barriers will be 12-inches deep, minimum.

Bid Item D.6 and D.7 - Median Island Work: Payment shall include removal of existing
improvements; removal of street pavement if necessary; grading, filling and consolidating of
base materials. This work shall also include backfilling and replacement of topsoils in
landscape median islands; protection in place or replacement of existing irrigation facilities
(reconfiguration or modification of irrigation facilities if needed will be done by others);
contractor shall supply traffic control and advance warning devices for lane closures.

Bid Item D.8 and D.9 - Minor Median Work: Payment shall be measured and paid per lineal foot
for minor median island curbs per City of Santa Clara standard detail ST-8. Payment shall include
full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
returning serviceable existing segmented curbs to the City or disposing of non-serviceable
existing curbs. Locations of minor median islands improvements shall be determined by the
Engineer. Payment shall be measured and paid by the square foot minor median island cap of
portland concrete median cap installed. Payment shall include full compensation for furnishing all
labor, materials (including sand cushion), tools, equipment, and incidentals.

Existing minor median islands are constructed of temporary segmented curbs bolted and/or glued
to the asphalt service. Portland concrete median curbs and median cap shall be placed at various
locations determined by the Engineer. Alignment of permanent minor median islands shall
generally be the same as the temporary island configuration.

Existing segmented curbs, if determined serviceable by the Engineer, shall be delivered to the
Street Department, 1700 Walsh Avenue by the Contractor.

Concrete median curbs shall be Type B-6, as shown in the City of Santa Clara 2007 Standard
Detail ST-8. Concrete median cap shall be minimum of 4 inches in depth, placed on a sand
cushion over the existing asphalt.
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Contractor is required to coordinate construction with the Street Department Traffic Maintenance
Division (615-3030) a minimum of 48 hours in advance. City will be responsible for relocatlon of
any traffic control post/signs that may be contained with minor median islands.

Bid Item D.10 - Reconstruction of Catch Basin Top: Payment shall be made for the removal
and replacement of existing catch basin top; existing hood, frame and grate shall be salvaged
and reused; replacement of existing rebar shall be included in the Bid Item and no additional
payment will be included in Bid Items A.6, B.6 and C.6.

Bid Item D.11 - 3" Steel Pipe: Payment shall be made per lineal foot for the removal and
replacement of curb face drain outlets.

Bid Item D.12 - 6x6 Welded Wire Mesh: Payment shall be made per square foot for the
removal and replacement of wire mesh over curb face drains, and other locations where
specified.

Bid Item D.13 — Brick Pavers: Payment shall be measured and paid per square foot of brick
paver installed, complete and in place. Payment shall include all materials, tools, equipment,
labor and incidentals to do the work.

Bid Item D.14 — Brick Paver Re-Leveling: Payment shall be measured and paid per square foot
of brick pavers re-leveled, complete and in place. Payment shall include all materials, tools,
equipment, labor and incidentals to do the work

Bid Item D.15 — Asphalt Sawcutting: Payment shall be measured and paid per lineal foot.
Payment includes all labor and equipment necessary to cut marked out areas and to follow City
of Santa Clara Storm Water Pollution Best Management Practices. Price to include asphalt
thickness up to 6”.

Bid Item D.16 — Asphalt Replacement: Payment shall be measured and paid per the theoretical
weight, measured in tons. The theoretical weight will be calculated based upon the individual
asphalt replacement areas marked by the City, multiplied by the depth, multiplied by the weight
of asphalt in lb/cubic feet (assume 148 lbs/cubic foot), all divided by 2000. Payment shall
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals,
and for doing all the work involved in constructing the asphalt repairs, complete in-place,
removal of asphalt/baserock/earth spoils, including any and all additional work described in
these project specifications and plans. Any and all removal and replacement done outside of the
areas marked by the City or to depths greater than the required 7 inches on residential streets
and 10 inches on collector streets will be at the expense of the contractor.

Payment shall be made for only those items shown on Exhibit F Fee Schedule. Any item of
work that is not shown on Exhibit F, but is required by these specifications shall be considered
as incidental and full compensation for same shall be made as considered included in the
payment for the bid items shown on the bid proposal. Payment for each bid item shown on
Exhibit F shall be made as specified in these Provisions.

In general, contract prices and payments shall include, but not be limited to, full compensation
for all necessary materials, labor, tools, equipment, traffic control, and incidentals to do all the
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work involved, complete and in place, as shown on the plans, as specified in the specifications
and as directed by the Engineer.

2.0 HOURS OF WORK

The hours of concrete removal / replacement and other related work are to occur only between the hours
of 7:30 am. and 4:30 p.m., Monday through Friday.

Weekend work, if requested by the Contractor, will be considered by the Engineer. Approval of
weekend work will be no additional cost to the City and considered incidental to the proposal item(s).

3.0 CONTRACT DOCUMENTS

The Contract Documents consist of this Contract and all exhibits; drawings details, attachments and
specifications; the General Information to Bidders; Contractor’s Bid; all change orders for the Project;
all bonds, insurance certificates and policies required by this Contract; and any other writing required by
this Contract. Contract Documents are complementary; what is called for by one is as binding as if
called for by all.

4.0 SUBCONTRACTORS

Unless otherwise stated herein, the term “Contractor” shall include subcontractors and Contractor shall
ensure that the duties, burdens and obligations set forth herein shall be binding on Contractor’s
subcontractors.

5.0 AWARD OF CONTRACT

City will make the Award of Contract by issuing a Notice to Proceed. However, as a condition to City
signing the Contract, Contractor shall, within ten (10) days of receipt of the Notice to Proceed, deliver to
City the executed Contract, forms, bonds and insurance documents required by the Contract in the
required amounts.

6.0 BONDS
Within 10 days of receipt of the Notice of Proceed, Contractor shall file with City the following bonds:
6.1 Construction Performance Bond
Corporate surety bond, in the form of Document 00610 (Construction Performance Bond),
attached hereto as Exhibit B - 00610, in the penal sum of 25% of the Contractor’s Bid as
accepted, to guarantee faithful performance of the Work; and

6.2 Construction, Labor and Materials Bond

Corporate surety bond, in the form of Document 00620 (Construction Labor and Material
Payment Bond), attached hereto as Exhibit C - 00620, in the penal sum of 25% of the
Contractor’s Bid as accepted, to guarantee payment of wages for services engaged and of bills
contracted for materials, supplies, and equipment used in performance of Contract Documents.
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All Sureties must be satisfactory to City. Corporate sureties on these bonds and on bonds
accompanying Bids shall be executed by an admitted surety insurer, duly licensed to do
business in the State of California and shall have an A.M. Best Company financial rating of
“A- VI” or better.

7.0 DRAWINGS AND SPECIFICATIONS

7.1 Intent

Drawings and specifications are intended to describe a functionally complete and
operable Project (and all parts thereof) to be constructed in accordance with the requirements
of Contract Documents. Contractor shall perform any work, provide services and furnish any
materials or equipment that may reasonably be inferred from the requirements of Contract
Documents or from prevailing custom or trade usage as being required to produce this intended
result. Contractor shall interpret words or phrases used to describe work (including services),
materials or equipment, that have well-known technical or construction industry or trade
meaning in accordance with that meaning. Drawings’ intent specifically includes the intent to
depict construction that complies with all applicable laws, codes and standards.

8.0 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS

Should any discrepancy appear or any misunderstanding arise as to the import of anything contained in
Drawings and specifications, or should Contractor have any questions or requests relating to Drawings
or Specifications, Contractor shall immediately refer the matter to City, in writing. City will issue with
reasonable promptness written responses, clarifications or interpretations as City may determine
necessary, which shall be consistent with the intent of and be reasonably inferable from Contract
Documents. Such written clarifications or interpretations shall be binding upon Contractor. If
Contractor believes that a written response, clarification or interpretation justifies an adjustment in the
Contract sum or Contract time, Contractor shall give City prompt written notice. If the parties are unable
to agree to the amount or extent of the adjustment, if any, then Contractor shall perform the Work in
conformance with City’s response, clarification, or interpretation and may make a written claim for the
adjustment as provided in this Contract.

9,0 STANDARDS TO APPLY WHERE SPECIFICATIONS ARE NOT FURNISHED

Contractor shall adhere to the following standards in the following order: (1) City specifications and
requirements; (2) Caltrans specifications for roads and road construction. If neither the City’s nor
CalTrans’ standards are applicable, the following general specifications shall apply wherever in the
specifications, or in any directions given by City in accordance with or supplementing specifications, it
is provided that Contractor shall furnish materials or manufactured articles or shall do work for which no
detailed specifications are shown. Materials or manufactured articles shall be of the best grade, in
quality and workmanship, obtainable in the market from firms of established good reputation. If not
ordinarily carried in stock, the materials or manufactured articles shall conform to industry standards for
first-class materials or articles of the kind required, with due consideration of the use to which they are
to be put. Work shall conform to the usual standards or codes for first-class work of the kind required.
Contractor shall specify in writing to City the materials to be used or Work to be performed under this
paragraph within 10 (ten) working days prior to furnishing such materials or performing such Work.
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10.0 DEVIATION FROM SPECIFICATIONS AND DRAWINGS

Contractor shall perform Work in accordance with drawings and specifications. Contractor may deviate
from Drawings or the dimensions given in the Drawings, and may deviate from the Specifications, only
upon City’s advance written approval of the proposed deviation.

City may order that locations, lines and grades for Work vary from those shown on Drawings. Changes
may be made in locations, lines or grades for Work under any item of Contract Documents. No payment
in addition to unit price fixed in the Contract Documents for Work under respective items will be
allowed on account of variations from Drawings in unit price items.

11.0 OWNERSHIP AND USE OF COPYRIGHTS. TRADEMARKS, DRAWINGS,
SPECIFICATIONS AND CONTRACT DOCUMENTS

Copyrights, trademarks, Drawings, Specifications and other Contract Documents were prepared for use
for Work of Contract Documents only. No part of Contract Documents shall be used for any other
construction or for any other purpose except with the written consent of City. Any unauthorized use of
Contract Documents is prohibited and at the sole liability of the user.

12.0 CONSTRUCTION BY CITY OR BY SEPARATE CONTRACTORS

12.1 City’s Right To Perform Construction And To Award Separate Contracts

City may perform with its own forces, construction or operations related to the Project. City
may also award separate contracts in connection with other portions of the Project or other
construction or operations, on the Site or areas contiguous to the Site, under conditions similar
to these Contract Documents, or may have utility owners perform other work. When separate
contracts are awarded for different portions of the Project or other construction or operations
on the Site, the term “Contractor” in these Contract Documents shall mean the Contractor
herein.

13.0 MUTUAL RESPONSIBILITY

Contractor shall afford all other contractors, utility owners and City (if City is performing work with its
own forces), proper and safe access to the Site, and reasonable opportunity for the installation and
storage of their materials. Contractor shall ensure that the execution of its Work properly connects and
coordinates with others’ work, and shall cooperate with them to facilitate the progress of the Work.

City will have authority over coordination of the activities of multiple contractors in cases where City

performs work with its own forces or contracts with others for the performance of other work on the
Project, or utilities work on the Site.

14.0 CITY AND PAYMENT

14.1 Means And Methods Of Construction

City will not supervise, or direct, or have control over, or be responsible for, Contractor’s
means, methods, techniques, sequences or procedures of construction, or the safety
precautions and programs incident thereto, or Contractor’s failure to comply with laws and
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regulations applicable to the furnishing or performance of Work. City will not be responsible
for Contractor’s failure to perform or furnish the Work in accordance with Contract
Documents.

14.2 Receipt And Processing Of Applications For Payment

Contractor shall prepare the schedules, submit applications for payment and warrant title to all
Work covered by each application for payment. City will review Contractor’s applications for
payment and make payment thereon, and Contractor shall make payments to subcontractors,
suppliers and others.

15.0 CONTROL OF THE WORK

15.1 Supervision Of Work By Contractor

Contractor shall supervise, inspect, and direct Work competently and efficiently, devoting the
attention and applying such personal skills and expertise as may be required and necessary to
perform Work in accordance with Contract Documents. Contractor shall be solely responsible
for and have control and charge of construction means, methods, techniques, sequences and
procedures, safety precautions and programs in connection with the Work. Contractor shall
be responsible to see that the completed Work complies accurately with Contract Documents.

15.2 Observation Of Work By City

Work shall be performed under City’s general observation and administration. Contractor
shall comply with City’s directions and instructions in accordance with the terms of Contract
Documents, but nothing contained herein shall be taken to relieve Contractor of any
obligations or liabilities under the Contract Documents. City’s failure to review or, upon
review, failure to object to any aspect of Work reviewed, shall not be deemed a waiver or
approval of any non-conforming aspect of Work.

16.0 WARRANTY, GUARANTY. AND INSPECTION OF WORK

16.1 General Representations and Warranties

Contractor represents and warrants that it is and will be at all times fully qualified and capable
of performing the Work and to completion in accordance with the terms of Contract
Documents. Contractor warrants that all construction services shall be performed in
accordance with generally accepted professional standards of good and sound construction
practices and all requirements of Contract Documents. Contractor warrants that Work,
including but not limited to each item of materials and equipment incorporated therein, shall
be new, of suitable grade of its respective kind for its intended use, and free from defects in
design, engineering, materials, construction and workmanship. Contractor warrants that Work
shall conform in all respects with all applicable requirements of federal, state and local laws,
applicable construction codes and standards, licenses, and permits, drawings and
specifications and all descriptions set forth therein, and all other requirements of Contract
Documents. Contractor shall not be responsible, however, for the negligence of others in the
specification of specific equipment, materials, design parameters and means or methods of
construction where that is specifically shown and expressly required by Contract Documents.
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16.2 Extended Guarantees

Any guarantee exceeding one year provided by the supplier or manufacturer of any equipment
or materials used in the Project shall be extended for such term. Contractor expressly agrees
to act as co-guarantor of such equipment and materials and shall supply City with all warranty
and guarantee documents relative to equipment and materials incorporated in the Project and
guaranteed by their suppliers or manufacturers.

16.3 Environmental and Toxics Warranty

The covenants, warranties and representations contained in this paragraph are effective
continuously during Contractor’s Work on the Project and shall survive this Contract,
Contractor covenants, warrants and represents to City that:

Contractor’s operations concerning the Project are and were not in violation of any applicable
environmental federal, state, or local statute, law or regulation dealing with hazardous
materials substances or toxic substances and no notice from any governmental body has been
served upon Contractor claiming any violation of any such law, ordinance, code or regulation,
or requiring or calling attention to the need for any work, repairs, construction, alteration, or
installation on or in connection with the Project in order to comply with any such laws,
ordinances, codes, or regulations, with which Contractor has not complied. If there are any
such notices with which Contractor has complied, Contractor shall provide City with copies
thereof.

17.0 INSPECTION OF WORK

17.1 Work Subject to Inspection

All materials, equipment, and workmanship used in Work shall be subject to inspection and
testing at all times during construction and/or manufacture in accordance with the terms of
Contract Documents. Work and materials, and manufacture and preparation of materials,
from beginning of construction until final completion and acceptance of Work, shall be
subject to inspection and rejection by City, its agents, representatives or independent
contractors retained by City to perform inspection services, or governmental agencies with
jurisdictional interests. Contractor shall provide them proper and safe conditions for such
access and advise them of Contractor’s Site safety procedures and program so that they may
comply therewith as applicable. Upon request or where specified, City shall be afforded
access for inspection at the source of supply, manufacture or assembly of any item of
material or equipment, with reasonable accommodations supplied for making such
inspections.

17.2 Notice of Inspection
Contractor shall give City timely notice of readiness of Work for all required inspections,

tests or approvals, and shall cooperate with inspection and testing personnel to facilitate
required inspections or tests.
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17.3 Responsibility for Inspection

If applicable laws or regulations of any public body having jurisdiction require any Work (or
part thereof) specifically to be inspected, tested or approved by an employee or other
representative of such public body, Contractor shall assume full responsibility for arranging
and obtaining such inspections, tests or approvals, and furnish City with the required
certificates of inspection, or approval. City will pay the cost of initial testing and Contractor
shall pay all costs in connection with any follow-up or additional testing. Contractor shall
also be responsible for arranging and obtaining and shall pay all costs in connection with any
inspections, tests or approvals required for the acceptance of materials or equipment to be
incorporated in the Work, or of materials, mix designs, or equipment submitted for approval
prior to Contractor’s purchase thereof for incorporation in the Work.

17.4 Covered Work

If Contractor covers any Work, or the work of others, prior to any required inspection, test or
approval without written approval of City, Contractor shall uncover the Work at City’s
request. Contractor shall bear the expense of uncovering Work and replacing Work. In any
case where Contractor covers Work contrary to City’s request, Contractor shall uncover
Work for City’s observation or inspection at City’s request. Contractor shall bear the cost of
uncovering Work.

Whenever required by City, Contractor shall furnish tools, labor and materials necessary to
make examination of Work that may be completed or in progress, even to extent of
uncovering or taking down portions of finished Work. Should Work be found unsatisfactory,
cost of making examination and of reconstruction shall be borne by Contractor. 1f Work is
found to be satisfactory, City, in manner herein prescribed for paying for alterations,
modifications, and extra Work, except as otherwise herein specified, will pay for
examination.

17.5 No Waiver of Inspection

Inspection of the Work by or on behalf of City, or City’s failure to do so, shall not under any
circumstances be deemed a waiver or approval of any non-conforming aspect of the Work.
Contractor shall have an absolute duty, in the absence of a written Amendment signed by
City, to perform Work in conformance with the Contract Documents.

Any inspection, evaluation, or test performed by or on behalf of City relating to the Work is
solely for the benefit of City, and shall not be relied upon by Contractor. Contractor shall not
be relieved of the obligation to perform Work in accordance with the Contract Documents,
nor relieved of any guaranty, warranty, or other obligation, as a result of any inspections,
evaluations, or tests performed by City, whether or not such inspections, evaluations, or tests
are permitted or required under the Contract Documents. Contractor shall be solely
responsible for testing and inspecting Work already performed to determine whether such
Work is in proper condition to receive later Work.
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18.0 CORRECTION OF DEFECTIVE WORK

18.1 Replacement of Defective Work

If Contractor fails to supply sufficient skilled workers, suitable materials or equipment, or to
furnish or perform the Work in such a way that the completed Work will conform to Contract
Documents, City may order Contractor to replace any defective work, as determined solely
by City, or stop any portion of Work to permit City (at Contractor’s expense) to replace such
Defective Work. These City rights are entirely discretionary on the part of the City, and shall
not give rise to any duty on the part of City to exercise the rights for the benefit of Contractor
or any other party.

18.2 Correction or Removal of Defective Work

City may direct Contractor to correct any Defective Work or remove it from the Site and
replace it with Work that is not defective and satisfactorily correct or remove and replace any
damage to other Work or the work of others resulting from the correction or removal.
Contractor shall be responsible for any and all claims, costs, losses and damages caused by or
resulting from such correction or removal. An Amendment will be issued incorporating the
necessary revisions in the Contract Documents with respect to the Work and the Contract
sum. If the parties are unable to agree to the amount of an appropriate decrease in the
Contract sum, City may decide the proper amount or, in its discretion may elect to leave the
Contract sum unchanged and deduct from moneys due Contractor, all such claims, costs,
losses and damaged caused by or resulting from the correction or removal. If Contractor
disagrees with City’s calculations, it may make a claim as provided in this Contract. City’s
rights under this paragraph shall be in addition to any other rights it may have under the
Contract Documents or by law.

18.3 Correction Period

If within one year after the date of final acceptance, or such longer period of time as may be
prescribed by laws or regulations, or by the terms of Contract Documents, any Work is found
to be defective, Contractor shall promptly, without cost to City and in accordance with City’s
written instructions, correct such Defective Work. Contractor shall remove any Defective
Work rejected by City and replace it with Work that is not defective, and satisfactorily
correct or remove and replace any damage to other Work or the work of others resulting
therefrom. If Contractor fails to promptly comply with the terms of such instructions, or in
an emergency where delay would cause serious risk of loss or damage, City may have the
Defective Work corrected or the rejected Work removed and replaced. Contractor shall pay
for all claims, costs, losses and damages caused by or resulting from such removal and
replacement. Where Contractor fails to correct Defective Work, or defects are discovered
outside the correction period, City shall have all rights and remedies granted by law.

Where Defective Work or rejected Work (and damage to other Work resulting therefrom) has
been corrected, removed, or replaced under this provision after the commencement of the
correction period, the correction period hereunder with respect to such Work shall be
extended for an additional period of one year after such correction or removal and
replacement has been satisfactorily completed.
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18.5

Acceptance And Correction Of Defective Work By City

City may accept Defective Work. Contractor shall pay all claims, costs, losses and damages
attributable to City’s evaluation of and determination to accept such Defective Work. If City
accepts any Defective Work prior to final payment, an Amendment will be issued
incorporating the necessary revisions in the Contract Documents with respect to the Work
and the Contract sum. If the parties are unable to agree to the amount of an appropriate
decrease in the Contract sum, City may deduct from moneys due Contractor, all claims,
costs, losses, damages, expenses and liabilities attributable to the Defective Work. = If
Contractor disagrees with City’s calculations, Contractor may make a claim. If City accepts

‘any Defective Work after final payment, Contractor shall pay to City, an appropriate amount

as determined by City.

City may correct and remedy deficiency if, after five Days’ written notice to Contractor,
Contractor fails to correct Defective Work or to remove and replace rejected Work in
accordance with this Contract; or provide a plan for correction of Defective Work acceptable
to City; or perform Work in accordance with Contract Documents. In connection with such
corrective and remedial action, City may exclude Contractor from all or part of the Site; take
possession of all or part of Work and suspend Contractor’s Work related thereto; take
possession of all or part of Contractor’s tools, appliances, construction equipment and
machinery at the Site; and incorporate in Work any materials and equipment stored at the
Site or for which City has paid Contractor but which are stored elsewhere. Contractor shall
allow City, its representatives, agents, employees, and other contractors and Engineer’s
consultants access to the Site to enable City to exercise the rights and remedies under this
paragraph. Contractor shall be responsible for all claims, costs, losses, damages, expenses
and liabilities incurred or sustained by City in exercising such rights and remedies. An
amendment will be issued incorporating the necessary revisions in the Contract Documents
with respect to Work and the Contract sum. If the parties are unable to agree to the amount of
an appropriate decrease in the Contract sum, City may deduct from moneys due Contractor,
all claims, costs, losses and damages caused by or resulting from the correction or removal.
If Contractor disagrees with City’s calculations, Contractor may make a claim as provided
herein.

Rights Upon Inspection Or Correction

Contractor shall not be allowed an extension of Contract time because of any delay in the
performance of Work attributable to the exercise by City of its rights and remedies under this
Article 9. Where City exercises its rights under this Article 9, it retains all other rights it has
by law or under the Contract Documents including, but not limited to, the right to terminate
Contractor’s right to proceed with the Work under the Contract Documents and/or make a
claim or back charge where an Amendment cannot be agreed upon.

Inspection by City shall not relieve Contractor of its obligation to have furnished material
and workmanship in accordance with Contract Documents. Payment for Work completed
through periodic progress payments or otherwise shall not operate to waive City’s right to
require full compliance with Contract Documents and shall in no way be deemed as
acceptance of the Work paid therefor. Contractor’s obligation to complete the Work in
accordance with Contract Documents shall be absolute, unless City agrees otherwise in
writing.
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19.0 SAMPLES AND TESTS OF MATERIALS AND WORK

Contractor shall furnish, in such guantities and sizes as may be required for proper examination and
tests, samples or test specimens of all materials to be used or offered for use in connection with Work.
Contractor shall prepare samples or test specimens at its expense and furnish them to City. Contractor
shall submit all samples in ample time to enable City to make any necessary tests, examinations, or
analyses before the time it is desired to incorporate the material into the Work. .

20.0 PROOF OF COMPLIANCE OF CONTRACT PROVISIONS

In order that City may determine whether Contractor has complied or is complying with requirements of
Contract Documents not readily enforceable through inspection and tests of Work and materials,
Contractor shall at any time, when requested, submit to City properly authenticated documents or other
satisfactory proofs of compliance with all applicable requirements.

21.0 ACCEPTANCE

Inspection by City or its authorized agents or representatives, any order or certificate for the payment of
money, any payment, acceptance of the whole or any part of Work by City, any extension of time, any
verbal statements on behalf of City or its authorized agents or representatives shall not operate as a
waiver or modification of any provision of the Contract Documents, or of any power reserved to City
herein or therein or any right to damages provided in the Contract Documents. Any waiver of any
breach of the Contract Documents shall not be held to be a waiver of any other subsequent breach.

22.0 PROFICIENCY IN ENGLISH

Supervisors, security guards, safety personnel and employees who have unescorted access to the Site
shall possess proficiency in the English language in order to understand, receive and carry out oral and
written communications or instructions relating to their job functions, including safety and security
requirements.

23.0 CONTRACTOR’S AND SUBCONTRACTORS’ EMPLOYEES

Contractor shall employ, and shall permit its Subcontractors to employ, only competent and skillful
personnel to do Work. If City notifies Contractor that any of its employees, or any of its Subcontractors’
employees on Work is incompetent, unfaithful, disorderly or profane, or fails to observe customary
standards of conduct or refuses to carry out any provision of the Contract Documents, or uses
threatening or abusive language to any person on Work representing City, or violates sanitary rules, or is
otherwise unsatisfactory, and if City requests that such person be discharged from Work, then
Contractor or its Subcontractor shall immediately discharge such person from Work and the discharged
person shall not be re-employed on the Work except with consent of City.

24.0 CONTRACTOR TO SUPPLY SUFFICIENT WORKERS AND MATERIALS

Unless otherwise required by City under the terms of Contract Documents, Contractor shall at all times
keep on the Site materials and employ qualified workers sufficient to prosecute Work at a rate and in a
sequence and manner necessary to complete Work within the Contract time. This obligation shall remain
in full force and effect notwithstanding disputes or claims of any type.
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25.0 CONTRACTOR TOQ LIST TRADES WORKING

Contractor shall list the trades working on the Site and their scheduled activities on a daily basis, and
provide a copy of that list to City.

26.0 PROSECUTION AND PROGRESS OF THE WORK

26.1 Cost Data

Contractor shall maintain full and correct information as to the number of workers employed in
connection with each subdivision of Work, the classification and rate of pay of each worker in
form of certified payrolls, the cost to Contractor of each class of materials, tools and appliances
used by Contractor in Work, and the amount of cach class of materials used in each subdivision
of Work. Contractor shall provide City with monthly summaries of this information.

26.2 Daily Reports

Contractor shall maintain daily job reports recording all significant activity on the job,
including the number of workers on Site, Work activities, problems encountered and delays.
Contractor shall provide City with copies for each Day Contractor works on the Project, to be
delivered to City either the same Day or the following moming before starting work at the
Site. Contractor shall take monthly progress photographs of all areas of the Work. Contractor
shall maintain copies of all correspondence with Subcontractors and records of meetings with
Subcontractors.

26.3 City’s Right to Audit

City shall have the right to audit and copy Contractor’s books and records of any type, nature
or description relating to the Project (including but not limited to financial records reflecting
in any way costs claimed on the Project), and to inspect the Site. City and any other
applicable governmental entity shall have the right to inspect all information and documents
maintained under this Contract at any time during the Project and for a period of five years
following final acceptance. This right of inspection shall not relieve Contractor of its duties
and obligations under the Contract Documents. This right of inspection shall be specifically
enforceable in a court of law, either independently or in conjunction with enforcement of any
other rights in the Contract Documents.

Upon completion of the Work, Contractor shall deliver to City, the Project Record
Documents, samples and shop drawings and as-built drawings.

27.0 CLAIMS BY CONTRACTOR

27.1 Work Disputes

Contractor shall give written notice to City of any dispute arising under the Contract
Documents respecting the true value of any Work performed, the implementation of Work
required by Contract Documents, any Work omitted, any extra Work that Contractor may be
required to perform or time extensions, respecting the size of any payment to Contractor
during the performance of Contract Documents, or of compliance with Contract Documents
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procedures. City will render a determination regarding the issue, which shall be final. If
Contractor disagrees with City’s decision, Contractor’s sole and exclusive remedy is to file a
claim in accordance with this Contract. Pending the resolution of any claim, Contractor shall
diligently prosecute the Disputed work to final completion.

27.2 The claim notice and documentation procedure described in this Article 26 applies to all claims
and disputes arising under the Contract Documents, including without limitation any claim or
dispute by any Subcontractor or material supplier. All Subcontractor and supplier claims of any
type shall be brought only through Contractor as provided in this Article26. Under no circumstances
shall any Subcontractor or supplier make any direct claim against City.

27.3 “Claim” means a written demand or written assertion by Contractor seeking, as a matter of
right, the payment of money, the adjustment or interpretation of Contract Documents terms, or other
relief arising under or relating to Contract Documents. In order to qualify as a “claim,” the written
demand must state that it is a claim submitted under this Article 12.

27.4 A voucher, invoice, email, proposed change, Application for Payment, cost proposal, RFI,
amendment, or other routine or authorized form of request for payment is not a claim under the
Contract Documents. If such request is disputed as to liability or amount, then the disputed portion
of the submission may be converted to a claim under the Contract Documents by submitting a
separate claim in compliance with claim submission requirements.

27.5 The provisions of this Article 26 apply under the California Government Code, Title 1,
Division 3.6, Part 3, Chapter 5 and survive termination, breach or completion of the Contract
Documents. Contractor shall bear all costs incurred in the preparation and submission of a claim.

27.6 Procedure

Should any clarification, determination, action or inaction by City, Work, or any other event,
in the opinion of Contractor, exceed the requirements of or not comply with Contract
Documents, or otherwise result in Contractor seeking additional compensation in time or
money or damages for any reason (collectively “Disputed Work”™), then Contractor and City
will make good faith attempts to resolve informally any and all such issues, claims and/or
disputes. Before commencing the Disputed Work, or within seven (7) days after Contractor’s
first knowledge of the Disputed Work, whichever is earlier, Contractor shall file a written
notice and cost proposal for the Disputed Work with City stating clearly and in detail its
objection and reasons for contending the Work or interpretation is outside the requirements of
Contract Documents. If a written notice and cost proposal for Disputed Work is not issued
within this time period, or if Contractor proceeds with the Disputed Work without first having
given the notice required by this paragraph 26.5.1, Contractor shall waive its rights to further
claim on the specific issue.

City will review Contractor’s timely notice and cost proposal for Disputed Work and provide
a decision. If, after receiving the decision, Contractor disagrees with it or still considers the
Work required of it to be outside of the requirements of Contract Documents, it shall so notify
City, in writing, within seven (7) days after receiving the decision, by submitting a notice of
potential claim, stating that a formal claim will be issued. Within thirty (30) days of receiving
the decision, Contractor shall submit its claim in the form specified herein and all arguments,
justification, cost or estimates, schedule analysis, and detailed documentation supporting its
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position. Contractor’s failure to furnish notification within seven (7) days and all justifying
documentation within thirty (30) days will result in Contractor waiving its right to the subject
claim. If Disputed Work persists longer than thirty (30) days, then Contractor shall, every
thirty (30) days until the Disputed Work ceases, submit to City a document titled “Claim
Update” that shall update and quantify all elements of the claim as completely as possible.
Contractor’s failure to submit a Claim Update or to quantify costs every 30 Days shail result
in waiver of the claim for that thirty (30) day period. Claims or Claim Updates stating that
damages, total damages (direct and indirect), schedule input and/or any time extension will be
determined at a later date shall not comply with this paragraph 26.5.1 and shall result in
Contractor waiving its claim(s).

27.6.1 Upon receipt of Contractor’s formal claim including all arguments, justifications,
cost or estimates, schedule analysis, and documentation supporting its position as
previously stipulated, City or its designee will review the issue and render a final
determination.

27.6.2 EXCEPT WHERE PROVIDED BY LAW, OR ELSEWHERE IN THESE
CONTRACT DOCUMENTS (IF APPLICABLE), CITY SHALL NOT BE LIABLE
FOR SPECIAL OR CONSEQUENTIAL DAMAGES, AND CONTRACTOR SHALL
NOT INCLUDE THEM IN ITS CLAIMS.

27.7 Claim Format

Contractor shall submit the claim justification in the following format on a form supplied by
the City Clerk’s Office:

1. Cover letter and certification;

2. Summary of claim, including underlying facts, entitlement, schedule analysis,
quantum calculations, contract provisions supporting relief;

3. List of documents relating to claim including specifications, drawings,
clarifications/requests for information, schedules, notices of delay, cost calculations
and any others and attach supporting documents of all listed documents;

4. Chronology of events and correspondence;

5. Analysis of claim merit; and,

6. Analysis of claim cost.

27.8 Exclusive Remedy

Contractor’s performance of its duties and obligations specified in this Article 27 and
submission of a claim as provided in this Article 27 is Contractor’s sole and exclusive remedy
for disputes of all types pertaining to the payment of money, extension of time, the adjustment
or interpretation of Contract Documents terms or other contractual or tort relief arising from
Contract Documents. This exclusive remedy and the limitation of liability (expressed herein
and elsewhere throughout Contract Documents) apply notwithstanding the completion,
termination, suspension, cancellation, breach or rescission of the Work or Contract
Documents, negligence or strict liability by City, its representatives, consultants or agents, or
the transfer of Work or the Project to City for any reason whatsoever. Contractor waives all
claims of waiver, estoppel, release, bar, or any other type of excuse for non-compliance with
the claim submission requirements. Compliance with the notice and claim submission
procedures described in Article 27 is a condition precedent to the right to commence
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litigation, file a Government Code Claim, or commence any other legal action. Claim(s) or
issue(s) not raised in a timely protest and timely claim submitted under this Article 27 may
not be asserted in any Government Code Claim, subsequent litigation, or legal action. City
shall not have deemed to waive any provision under this Article 27, if at City’s sole
discretion, a claim is accepted in a manner not in accord with this Article 27.

27.9 Subcontractor Claims

Contractor shall present as its claims all Subcontractor, sub-Subcontractor and supplier claims
of any type, and prove them under the terms of the Contract Documents. City shall not be
directly liable to any Subcontractor, any supplier, or any other person or organization, or to
any surety for or employee or agent of any of them, for damages or extra costs of any type
arising out of or resulting from the Project.

28.0 LEGAL AND MISCELLANEOUS

28.1 Laws And Regulations

Contractor shall keep fully informed of and shall comply with all laws, ordinances,
regulations and orders of any properly constituted authority affecting the Contract Documents,
Work and persons connected with Work, and shall protect and indemnify City and its officers,
employees, consultants and agents against any claim or liability, including attorney’s fees,
arising from or based on viclation of law, ordinance, regulation or order, whether by
Contractor or by Subcontractors, employees or agents. Authorized persons may at any time
enter upon any part of Work to ascertain compliance of all applicable laws, ordinances,
regulations and orders. '

28.2 Precedence

Whenever Drawings and specifications require larger sizes or higher standards than are
required by any applicable law, ordinance, regulation or order, Drawings and specifications
shall govern. Whenever Drawings and specifications require something that will violate such
laws, ordinances, regulations or orders, then such laws, ordinances, regulations or orders shall
govern.

28.3 Permits And Taxes

No permits shall be required for this work except in State rights-of-way. Where work occurs
in State rights-of-way, the City shall make application and procure such permit. Contractor
shall comply with all the terms and conditions of the State permit as if the Contractor was the
permittee.

Contractor shall pay all sales and/or use taxes levied on materials, supplies, or equipment
purchased and used on or incorporated into Work, and all other taxes properly assessed
against equipment or other property used in connection with Work, without any increase in

~ the Contract sum. Contractor shall make necessary arrangements with proper authorities
having jurisdiction over roads, streets, pipelines, navigable waterways, railroads, and other
works in advance of operations, even where City may have already obtained permits for the
Work.
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29.0 RESPONSIBILITY OF CONTRACTOR AND INDEMNIFICATION

29.1 Release

City and each of its officers, employees, consultants and agents including, but not limited to
the Council and each City’s Representative, shall not be liable or accountable in any manner
for loss or damage that may happen to any part of the Work; loss or damage to materials or
other things used or employed in performing the Work; injury, sickness, disease, or death of
any person; or damage to property resulting from any cause whatsoever except their sole
negligence, willful misconduct or active negligence, attributable to performance or character
of the Work, and Contractor releases all of the foregoing persons and entities from any and all
such claims. ‘

29.2 Indemnity and Defense

To the furthest extent permitted by law (including without limitation California Civil Code
Section 2782), Contractor shall assume defense of, and indemnify and hold harmless, City and
each of its officers, employees, consultants (including without limitation Consulting Engineer)
and agents, including but not limited to the Council and each City’s Representative, from
claims, suits, actions, losses and liability of every kind, nature and description, including but
not limited to claims and fines of regulatory agencies and attorney’s fees and consultant’s
fees, directly or indirectly arising out of, connected with or resulting from performance of the
Work, failure to perform the Work, or condition of the Work which is caused in whole or part
by any act or omission of Contractor, Subcontractors, anyone directly or indirectly employed
by any of them or anyone for whose acts any of them may be liable, regardless of whether it is
caused in part by the negligence of City or by any person or entity required to be indemnified
hereunder.

29.3 Contractor’s Waiver of Indemnification

With respect to third-party claims against Contractor, Contractor waives any and all rights to
any type of express or implied indemnity against City and each of its officers, employees,
consultants and agents including, but not limited to City, the Council and each City’s
Representative.

29.4 Effect of Insurance

Approval or purchase of any insurance contracts or policies shall in no way relieve from
liability nor limit the liability of Contractor, its Subcontractors of any tier, or the officers or
agents of any of them.

29.5 Application

To the furthest extent permitted by law (including, without limitation, Civil Code Section
2782), the indemnities, releases of liability and limitations of liability, claims procedures, and
limitations of remedy expressed throughout Contract Documents shall apply even in the event
of breach of contract, negligence (active or passive), fault or strict liability of the party(ies)
indemnified, released, or limited in liability, and shall survive the termination, rescission,
breach, abandonment, or completion of the Work or the terms of the Contract Documents. If
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Contractor fails to perform any of these defense or indemnity obligations, City may in its
discretion back charge Contractor for City’s costs and damages resulting therefrom and
withhold such sums from progress payments or other contract moneys which may become
due.

29.6 Sole Negligence and Willful Misconduct
The indemnities in the Contract Documents shall not apply to any indemnified party to the
extent of its sole negligence or willful misconduct; nor shall they apply to City or other

indemnified party to the extent of its active negligence. |

30.0 SUSPENSION OF WORK

City may, without cause, order Contractor in writing to suspend, delay or interrupt Work in whole or in
part for such period of time as City may determine. An adjustment shall be made for increases in cost of
performance of Work of the Contract Documents caused by any such suspension, delay or interruption.
No adjustment shall be made to extent that:

30.1 Performance is, was or would have been so suspended, delayed or interrupted by another
cause for which Contractor is responsible; or

30.2 An cquitable adjustment is made or denied under any other provision of Contract
Documents; or

30.3 The suspension of Work was the direct or indirect result of Contractor’s failure to perform
any of its obligations hereunder. Adjustments made in cost of performance may have a
mutually agreed fixed or percentage fee; if the parties cannot agree, Contractor may file a
claim under Article 27 of this Document.

31.0 TERMINATION OF CONTRACT FOR CAUSE

31.1 Default and Termination

City may declare Contractor in default of Contract Documents and City may terminate
Contractor’s right to proceed under the Contract Documents for cause.
31.2 Request for Assurances

If City at any time reasonably believes that Contractor is or may be in default under the
Contract Documents, City may in its sole discretion notify Contractor of this fact and request
written assurances from Contractor of performance of Contract Documents and a written plan
from Contractor to remedy any default under the terms of Contract Documents which City
may advise Contractor of in writing. Contractor shall, within five (5) days of City’s request,
deliver a written cure plan. Failure of Contractor to provide such written assurances of
performance and the required written plan, within five (5) days of request, will constitute a
material breach of Contract Documents sufficient to justify termination for cause.
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31.3 Notice to Surety

In event of termination for cause, City will immediately serve written notice thereof upon
surety and Contractor. Surety shall have the rights and obligations set forth in Document
00610 (Construction Performance Bond). Subject to the Surety’s rights under the
Performance Bond (which rights are waived upon a default thereunder), City may take over
the Work and prosecute it to completion by contract or by any other methods it may deem
advisable.

31.4 In the event of termination for cause:

31.4.1 City will compensate Contractor for the value of the Work delivered to City upon
termination as determined in accordance with the Contract Documents, subject to all rights of
offset and back charges, and provided that Contractor provides City with Project record
documents showing the Work performed up to the date of termination. However, City will
not compensate Contractor for its costs in terminating the Work or any cancellation charges
owed to third parties.

31.4.2 Contractor shall deliver to City possession of the Work in its then condition including,
but not limited to, Project records, Project record documents, cost data of all types, drawings
and specifications and contracts with vendors and Subcontractors, all other documentation
associated with the Project, and all construction supplies and aids dedicated solely to
performing the Work which, in the normal course of construction, would be consumed or only
have salvage value at the end of the construction period. Contractor shall remain fully liable
for the failure of any Work completed and materials and equipment provided through the date
of such termination to comply with the provisions of the Contract Documents. The provisions
of this paragraph shall not be interpreted to diminish any right which City may have to claim
and recover damages for any breach of Contract Documents or otherwise, but rather,
Contractor shall compensate City for all loss, cost, damage, expense, and/or liability suffered
by City as a result of such termination and failure to comply with Contract Documents.

31.4.3 City may terminate portions or parts of the Work for cause, provided these portions or
parts (1) have separate geographic areas from parts or portions of the Work not terminated or

(2) are limited to the work of one or more specific trades or Subcontractors.

32.0 REMEDIES AND CONTRACT INTEGRATION

32.1 In any prceeding to enforce the Contract Documents, Contractor and City agree that the
finder of fact shall receive detailed instructions on the meaning and operation of the Contract
Documents, including their conditions, limitations of liability and remedies clauses, claims
procedures and any other provisions impacting major defenses and theories of liability of the
parties. Detailed findings of fact shall be requested, to verify Contract enforcement.

32.2 Either party’s waiver of any breach or failure to enforce any of the terms, covenants,
conditions or other provisions of the Contract Documents at any time shall not in any way affect,
limit, modify or waive that party’s right thereafter to enforce or compel strict compliance with
every term, covenant, condition or other provision hereof, any course of dealing or custom of the
trade or oral representations notwithstanding.
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33.0 INTEREST OF PUBLIC OFFICERS

No representative, officer, or employee of City, no member of the governing body of the locality in
which the Project is situated, and no other public official of such locality or localities who exercises any
functions or responsibilities with respect to the Project, during the tenure of the official or for one year
thereafter, shall, as principal, agent, attorney or otherwise, be directly or indirectly interested, in the
Contract Documents or the proceeds thereof.

34.0 LIMIT OF LIABILITY

CITY, AND EACH OF ITS OFFICERS, COUNCIL MEMBERS, EMPLOYEES, CONSULTANTS
(INCLUDING WITHOUT LIMITATION CONSULTING ENGINEER), VOLUNTEERS AND
AGENTS SHALL HAVE NO LIABILITY TO CONTRACTOR FOR SPECIAL, CONSEQUENTIAL,
OR INCIDENTAL DAMAGES, EXCEPT TO THE LIMITED EXTENT THAT THESE CONTRACT
DOCUMENTS OR APPLICABLE PUBLIC CONTRACTING STATUTES MAY SPECIFY THEIR
RECOVERY.

35.0 MODIFICATIONS OF CONTRACT DOCUMENTS

No modification or deviation from the Contract Documents, drawings and specifications will be
permitted except by a written amendment hereto. Amendments in excess of City’s approved limit must
be approved by the City Council and a performance bond rider covering the changed work executed
before proceeding with the changed work. Contractor is charged with knowledge of City’s approved
amendment limits and procedures in effect at the applicable time.

36.0 TIME ALLOWANCES

36.1 Time Allowances For Performance Of Contract Documents

36.1.1 When Contractor and City have signed the Contract Documents, City will serve a
Notice to Proceed upon Contractor to that effect, either by depositing notice in a post office
or post office box regularly maintained by United States Postal Service in a pre-paid
wrapper directed to Contractor at legal address or (at City’s option) by delivery by other
means at legal address.- '

36.1.2 Contractor shall begin providing the services under the requirements of this Contract
upon receipt of written Notice to Proceed from City. Such notice shall be deemed to have
been received by Contractor five (5) calendar days after it has been deposited in the regular
United States mail. Contractor shall complete the services within the time limits set forth in
this Contract.

36.1.3 The start date for Contract time shall be on the date indicated in the applicable Notice
to Proceed. If no date is indicated, the start date for Contract time shall be the fifth day from
the date that Contractor receives, by hand delivery or facsimile transmission, City’s written
Notice to Proceed, unless the Notice to Proceed is served by mail only, in which case the
start date for Contract time shall be the fifth day following the mailing date. The total
number of days for completion of the Work under the Contract Documents shall be until
September 30, 2009.
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37.0 ENTITLEMENT TO CHANGE OF CONTRACT TIME

The Contract time may only be changed by written amendment and all time limits stated in the Contract
Documents are of the essence.The Contract time will be adjusted in an amount equal to the time lost due
to:

37.2.1 Changes in the Work ordered by City;

37.2.2 Acts or neglect by City, any City’s Representative, utility owners or other contractors
performing other work, provided that Contractor has fully and completely performed its
responsibilities under the Contract Documents; or '

37.2.3 Fires, floods, epidemics, abnormal weather conditions beyond the typical and normal
weather parameters, earthquakes, civil or labor disturbances, strikes or acts of God, provided
damages resulting therefrom are not the result of Contractor’s failure to protect the Work as
required by Contract Documents, provided that: (1) Contractor actually has been prevented from
completing any part of the Work within the Contract time due to delay that is beyond Contractor’s
control and due to reasons for which Contractor is not responsible (delays attributable to and
within the control of a Subcontractor, or its subcontractors, or supplier shall be deemed to be
delays within the control of Contractor); and '

37.2.4 A claim for delay is made as provided herein; and

37.2.5 Contractor demonstrates actual delay to critical Work activities that actually delay the
progress of the Work in the amount of time requested. Where Contractor is prevented from
completing any part of the Work within the Contract time due to delay beyond the control of both
City and Contractor (including, but not limited to, acts of other contractors or utilities, but
excluding adverse weather of all types), an extension of Contract time, in an amount equal to the
time lost due to such delay (without compensation), shall be Contractor’s sole and exclusive
remedy for such delay.

38.0 NOTICE OF DELAY

Within seven days of the beginning of any delay, Contractor shall notify City in writing, by submitting a
notice of potential claim, of all anticipated delays resulting from the delay event in question. Any
request for extension of time shall be accompanied by Contractor’s written statement that the adjustment
claimed is the entire adjustment to which the claimant is entitled as a result of the occurrence of said
event, and shall include a written schedule document that demonstrates delay to the critical path. City
will determine all claims and adjustments in the contract time. No claim for an adjustment in the
Contract time will be valid and such claim will be waived if not submitted in accordance with the
requirements of this paragraph.

39.0 TIME EXTENSIONS AND/OR DAMAGES, ENTITLEMENTS FOR DELAYS

39.1 Contractor may receive a time extension and be compensated for delays caused directly and
solely by City.

39.2 Contractor may receive a time extension without compensation for delays resulting in whole
or in part from causes beyond the reasonable control of Contractor and City, e.g. adverse weather
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conditions exceeding Contract Documents parameters, earthquakes, Acts of God and epidemics.
In such cases, a time extension without compensation shall constitute Contractor’s sole and
exclusive remedy for such delays.

39.3 Contractor shall not be entitled to any time extension or compensation including, but not
limited to, extended field or home office overhead, field supervision, costs of capital, interest,
escalation charges, acceleration costs or other impacts for any delays caused in whole or in part by
Contractor’s failure to perform its obligations under the Contract Documents, or during periods of
delay concurrently caused by Contractor and either City or others.

39.4 Contractor shall not be entitled to damages for delay to the Work caused by the following
Teasons: '

39.4.1 City’s right to sequence the Work in a manner which would avoid disruption to City’s
tenants and their contractors or other prime contractors and their respective subcontractors,
exercised as a result of Contractor’s failure to perform its cooperation and coordination
responsibilities required by Contract Documents; City’s enforcement of any government act
or regulation; or the provisions of the Contract Documents;

39.4.2 For changed Site conditions that are beyond the parties’ contemplation, except that
City may approve direct costs associated with unknown conditions (but not costs or damages
which result from such delays); and

39.4.3 Extensive requests for clarifications to Contract Documents or modifications thereto,
provided such clarifications or modifications are processed by City or its consultants in a

reasonable time.

40.0 LIQUIDATED DAMAGES

40.1 Time Is Of The Essence

Execution of Contract Documents by Contractor shall constitute acknowledgement by Contractor
that Contractor understands, has ascertained and agrees that City will actually sustain damages in
the amount fixed in the Contract Documents for each and every Day during which completion of
Work required is delayed beyond the expiration of time fixed for completion or extensions of time
allowed pursuant to provisions hercof. Contractor and City agree that specified measures of
liquidated damages shall be presumed to be the damages actually sustained by City as defined
below, and that because of the nature of the Project, it would be impracticable or extremely
difficult to fix the actual damages.

40.2 Damages

Liquidated damages shail be considered not as a penalty but as agreed monetary damage
sustained by City for increased Project administration expenses, including extra inspection,
construction management and architectural and engineering expenses related to the Project and
Contract Documents because Contractor failed to perform and complete Work within time fixed
for completion or extensions of time allowed pursuant to provisions hereof. Liquidated damages
shall not be deemed to include within their scope additional damages or administrative costs
arising from Defective Work, lost revenues, interest expenses, cost of completion of the Work,
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cost of substitute facilities, claims and fines of regulatory agencies, damages suffered by others
or other forms of liability claimed against City as a result of delay (e.g., delay or delay related
claims of other contractors, subcontractors or tenants), and defense costs thereof. Contractor
shall be fully responsible for the actual amount of any such damages it causes, in addition to the
liquidated damages otherwise due City.

 40.3 Deduction of Liquidated Damages

City may deduct from any money due or to become due to Contractor subsequent to the time for
completion of entire Work and extensions of time allowed pursuant to provisions hereof, a sum
representing then-accrued liquidated damages. Should Contractor fall behind the approved
schedule, City may deduct liquidated damages based on its estimated period of late completion.
City need not wait until final completion to withhold liquidated damages from Contractor’s
progress payments. Should money due or to become due to Contractor be insufficient to cover
aggregate liquidated damages due, then Contractor forthwith shall pay the remainder of the
assessed liquidated damages to City.

40.4 Liquidated Damages for Delay

It is mutually agreed by Contractor and City that, in the event completion of the Services to be
provided by the Contractor under this Agreement is delayed beyond September 30, 2009, City
will suffer damages and will incur other costs and expenses of a nature and amount which is
difficult or impractical to determine. The Parties agree that by way of ascertaining and fixing the
amount of damages, costs and expenses, and not by way of penalty, Contractor shall pay to City
the sum of seventy five doilars ($75.00) per day in liquidated damages for each and every
calendar day such delay in completion of said Services continues beyond September 30, 2009.

40.5 All Liquidated Damages Authorized By This Contract Are Cumulative

Type of Liquidated Damage Amount of Liquidated Damage
Failure to complete all Work by September $75/day

30, 2009:

Failure to replace removed concrete within $75/day/area incomplete

the same calendar week:

Failure to have replacement asphalt to $75/day/area removed

finish grade within 30 calendar days:

41.0 WORKING CONDITIONS

41.1 Use Of Site/Sanitary Rules

All portions of the Work shall be maintained at all times in neat, clean and sanitary condition.
Contractor shall furnish toilets for use of Contractor’s and Subcontractors” employees on the Site
where needed, and their use shall be strictly enforced. All toilets shall be properly secluded from
public observation, and shall be located, constructed and maintained subject to City’s approval.
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41.2 Storage

Contractor shall confine construction equipment, the storage of materials and equipment and the
operations of workers to the Sitc and land areas identified in and permitted by Contract
Documents and other land and areas permitted by applicable laws and regulations, rights of way,
permits and easements or as designated by City, and shall not unreasonably encumber the
premises with construction equipment or other materials or equipment. Contractor shall assume
full responsibility for any damage to any such land or area, any improvement located thereon, or
to the owner or occupant thereof resulting from the performance of Work.

41.3 No Accumulation of Waste or Debris

During the progress of the Work, Contractor shall keep the Site and the Project free from
accurnulations of waste materials, rubbish and other debris resulting from the Work. At the
completion of the Work, Contractor shall remove all waste materials, rubbish and debris from
and about the Site as well as all tools, appliances, construction equipment and machinery and
surplus materials. Contractor shall leave the premises clean and ready for occupancy by City at
Substantial Completion of Work. Contractor shall restore to original condition all property not
designated for alteration by Contract Documents.

41.4 Protection of Structures and Pavement

Contractor shall not load nor permit any part of any structure or pavement to be loaded in any
manner that will endanger the structure or pavement, nor shall Contractor subject any part of
Work or adjacent property to stresses or pressures that will endanger it. Contractor shall conduct
all necessary existing conditions investigation regarding structural, mechanical, electrical or any
other system existing, shall perform Work consistent with such existing conditions, and shall
have full responsibility for insufficiencies or damage resulting from insufficiencies of existing
systems, equipment or structures to accommodate performing the Work.

42.0 PROTECTION OF WORK., PERSONS, PROPERTY AND OPERATIONS

42.1 Safety

Contractor shall be responsible for initiating, maintaining and supervising all safety precautions
and programs in connection with Work. Contractor shall comply with all safety requirements
specified in any safety program established by City, or required by state, federal or local laws and
ordinances. Contractor shall be responsible for all damage to Work, property or structures, all
injuries to persons, and all damage and interruptions to City’s operations, arising from the
performance of Work of the Contract Documents. Except as otherwise expressly approved by City
in writing, Contractor shall at all times perform all Work in a manner which does not interrupt,
damage or otherwise adversely impact any existing City facilities or operations. '

42.2 Compliance and Underground Facilities

Contractor shall comply with all applicable laws and regulations of any public body having
jurisdiction for safety of persons or property or to protect them from damage, injury or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground facilities and utility owners when
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43.0

prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation and replacement of their property.

42.3 Responsibility for Damage

Contractor shall remedy all damage, injury, loss or interruption to any property or operations
referred to herein, caused, directly or indirectly, in whole or in part, by Contractor, any
Subcontractor, supplier, or any other person or organization directly or indirectly employed by any
of them to perform or furnish any Work or anyone for whose acts any of them may be liable.
Contractor’s duties and responsibility for safety and for protection of Work shall continue until
such time as all the Work is completed and final acceptance of the Work. City and its agents do
not assume any responsibility for collecting any indemnity from any person or persons causing
damage to Contractor’s Work.

42.4 Designation of Safety Representative

Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and supervising
of safety precautions and programs.

42.5 Payment Withholding

City may, at its option, retain such moneys due under the Contract Documents as City deems
necessary until any and all suits or claims against Contractor for injury to persons, property or
operations shall be settled and City receives satisfactory evidence to that effect.

RESPONSIBILITY FOR SAFETY AND HEALTH
43.1 Health and Safety

Contractor shall ensure that its and each tier of Subcontractors’ employees, agents and invitees
comply with applicable health and safety laws while at the Site. These laws include the
Occupational Safety and Health Act of 1970 and rules and regulations issued pursuant thereto, and
City’s safety regulations as amended from time to time. Contractor shall comply with all City
directions regarding protective clothing and gear.

43.2 Notice of Hazardous Conditions

Contractor shall be fully responsible for the safety of its and its Subcontractors’ employees, agents
and invitees on the Site. Contractor shall notify City, in writing, of the existence of hazardous
conditions, property or equipment at the Site that are not under Contractor’s control. Contractor
shall be responsible for taking all the necessary precautions against injury to persons or damage to
the property of Contractor, Subcontractors or persons from recognized hazards until the
responsible party corrects the hazard.

43.3 Safe Access

Contractor shall confine all persons acting on its or its Subcontractors’ behalf to that portion of the
Site where Work under the Contract Documents is to be performed: City designated routes for
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ingress and egress thercto and any other City designated area. Except those routes for ingress and
cgress over which Contractor has no right of control, within such areas, Contractor shall provide
safe means of access to all places at which persons may at any time have occasion to be present.

44,0 EMERGENCIES

In emergencies affecting the safety or protection of persons or Work or property at the Site or adjacent
thereto, Contractor, without special instruction or authorization from City, is obligated to act to prevent
threat and damage, injury or loss, until directed otherwise by City. Contractor shall give City prompt
written notice if Contractor believes that any significant changes in Work or variations from Contract
Documents have been caused thereby. If City determines that a change in the Contract Documents is
required because of the action taken by Contractor in response to such an emergency, an Amendment
will be issued to document the consequences of such action.

45.0 USE OF ROADWAYS AND WALKWAYS

Contractor shall not unnecessarily interfere with use of any roadway, walkway or other facility for
vehicular or pedestrian traffic. Before beginning any interference and only with City’s prior
concurrence, Contractor may provide detour or temporary bridge for traffic to pass around or over the
interference, which Contractor shall maintain in satisfactory condition as long as interference continues.
Unless otherwise provided in the Contract Documents, Contractor shall bear the cost of these temporary
facilities.

46.0 NONDISCRIMINATION

The Contractor will not discriminate against any employee or applicant for employment because of race,
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment, without regard to their
race, religion, color, sex, or national origin. Such action shall include, but not be limited to, the
following: employment, upgrading, promotion or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship.

47.0 ENVIRONMENTAL CONTROLS

Contractor shall comply with all rules, regulations, ordinances, and statutes that apply to any work
performed under the Contract Documents including, without limitation, any toxic, water and soil
pollution controls and air pollution controls specified in Government Code, Section 11017. Contractor
shall be responsible for insuring that Contractor’s employees, Subcontractors and the public are
protected from exposure to airborne hazards or contaminated water, soil or other toxic materials used
during or generated by activities on the Site or associated with the Project.

48.0 INSURANCE

Without limiting the Contractor’s indemnification of the City, and prior to commencing any of the
Services required under this Agreement, the Contractor shall purchase and maintain in full force and
effect, at its sole cost and expense, the following insurance policies with at least the indicated coverages,
provisions and endorsements:
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48.1 Commercial General Liability Insurance

48.1.1 Commercial General Liability Insurance policy which provides coverage at least
as broad as Insurance Services Office form CG 00 01. Policy limits are subject to
review, but shall in no event be less than, the following:

$1,000,000 Each Occurrence

$2,000,000 General Aggregate

$2,000,000 Products/Completed Operations Aggregate
$1,000,000 Personal Injury

48.1.2 Exact structure and layering of the coverage shall be left to the discretion of
Contractor; however, any excess or umbrella policies used to meet the required limits
shall be at least as broad as the underlying coverage and shall otherwise follow form.

48.1.3 The following provisions shall apply to the Commercial Liability policy as well as
any umbrella policy maintained by the Contractor to comply with the insurance
requirements of this Agreement:

Coverage shall be on a “pay on behalf” basis with defense costs payable in addition to
policy limits;

There shall be no cross liability exclusion which precludes coverage for claims or suits by
one insured against another; and

Coverage shall apply separately to each insured against whom a claim is made or a suit is
brought, except with respect to the limits of liability.

48.2 Business Automobile Liability Insurance

Business automobile liability insurance policy which provides coverage at least as broad as
ISO form CA 00 01 with policy limits a minimum limit of not less than one million dollars
($1,000,000) each accident using, or providing coverage at least as broad as, Insurance
Services Office form CA 00 01. Liability coverage shall apply to all owned, non-owned
and hired autos. -

Work being performed under this Agreement does not involve transporting of hazardous or
regulated substances, hazardous or regulated wastes and/or hazardous or regulated materials.

48.3 Workers’ Compensation

Workers’ Compensation Insurance Policy as required by statute and employer’s liability with
limits of at least one million dollars ($1,000,000)} policy limit Bodily Injury by disease, one
million dollars ($1,000,000) each accident/Bodily Injury and one million doliars ($1,000,000)
cach employee Bodily Injury by disease.

The indemnification and hold harmless obligations of Contractor included in this Agreement
shall not be limited in any way by any limitation on the amount or type of damage,
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compensation or benefit payable by or for Contractor or any subcontractor under any Workers’
Compensation Act(s), Disability Benefits Act(s) or other employee benefits act(s).

This policy must include a Waiver of Subrogation in favor of the City of Santa Clara, its City
Council, commissions, officers, employees, volunteers and agents.

48.4 Compliance With Requirements

All of the following clauses and/or endorsements, or similar provisions, must be part of each
commercial general liability policy, and each umbrella or excess policy.

48.4.1 Additional Insureds. City of Santa Clara, its City Council, commissions, officers,
employees, volunteers and agents are hereby added as additional insureds in respect to
liability arising out of Contractor’s work for City, using Insurance Services Office (ISO)
Endorsement CG 20 10 11 85 or the combination of CG 20 10 03 97 and CG 20 37 10 01, or

its equivalent.

48.4.2 Primary and non-contributing. Each insurance policy provided by Contractor shall
contain language or be endorsed to contain wording making it primary insurance as respects
to, and not requiring contribution from, any other insurance which the Indemnities may
possess, including any self-insurance or self-insured retention they may have. Any other
insurance Indemnities may possess shall be considered excess insurance only and shall not be
called upon to contribute with Contractor’s insurance.

48.4.3 Cancellation

48.4.3.1 Each insurance policy shall contain language or be endorsed to reflect that
no cancellation or modification of the coverage provided due to non-payment of
premiums shall be effective until written notice has been given to City at least ten
(10) days prior to the effective date of such modification or cancellation. In the event
of non-renewal, written notice shall be given at least ten (10) days prior to the
effective date of non-renewal.

48.4.3.2 Each insurance policy shall contain language or be endorsed to reflect that
no cancellation or modification of the coverage provided for any cause save and
except non-payment of premiums shall be effective until written notice has been
given to City at least thirty (30) days prior to the effective date of such modification
or cancellation. In the event of non-renewal, written notice shall be given at least
thirty (30) days prior to the effective date of non-renewal.

48.4.4 Other Endorsements. Other endorsements may be required for policies other than the
commercial general liability policy if specified in the description of required insurance set
forth in Sections A through D of this Exhibit C, above.

48.5 Additional Insurance Related Provisions

Contractor and City agree as follows:
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48.5.1 Contractor agrees to ensure that subcontractors, and any other party involved with
the Services who is brought onto or involved in the performance of the Services by
Contractor, provide the same minimum insurance coverage required of Contractor, except as
with respect to limits. Contractor agrees to monitor and review all such coverage and
assumes all responsibility for ensuring that such coverage is provided in conformity with the
requirements of this Agreement. Contractor agrees that upon request by City, all agreements
with, and insurance compliance documents provided by, such subcontractors and others
engaged in the project will be submitted to City for review.

48.5.2 Contractor agrees to be responsible for ensuring that no contract used by any party
involved in any way with the project reserves the right to charge City or Contractor for the
cost of additional insurance coverage required by this Agreement. Any such provisions are
to be deleted with reference to City. It is not the intent of City to reimburse any third party
for the cost of complying with these requirements. There shall be no recourse against City
for payment of premiums or other amounts with respect thereto.

48.6 The City reserves the right to withhold payments from the Contractor in the event of material
noncompliance with the insurance requirements set forth in this Agreement.

48.7 Evidence of Coverage

Prior to commencement of any Services under this Agreement, Contractor, and each and every
subcontractor (of every tier) shall, at its sole cost and expense, purchase and maintain not less than
the minimum insurance coverage with the endorsements and deductibles indicated in this
Agreement. Such insurance coverage shall be maintained with insurers, and under forms of policies,
satisfactory to City and as described in this Agreement. Contractor shall file with the City all
certificates and endorsements for the required insurance policies for City’s approval as to adequacy
of the insurance protection.

48.8 Evidence of Compliance

Contractor or its insurance broker shall provide the required proof of insurance compliance,
consisting of Insurance Services Office (ISO) endorsement forms or their equivalent and the
ACORD form 25-S certificate of insurance (or its equivalent), evidencing all required
coverage shall be delivered to City, or its representative as set forth below, at or prior to
execution of this Agreement. Upon City’s request, Contractor shall submit to City copies of
the actual insurance policies or renewals or replacements. Unless otherwise required by the
terms of this Agreement, all certificates, endorsements, coverage verifications and other items
required to be delivered to City pursuant to this Agreement shall be mailed to:

City of Santa Clara Street Department
c¢/o Insurance Data Services - Insurance Compliance

P.0. 12010-S2 or 151 North Lyon Avenue
Hemet, CA 92546-8010 Hemet, CA 92543
Telephone:  (951)766-2280; or
Fax: (951)766-2299
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48.9 QUALIFYING INSURERS

All of the insurance companies providing insurance for Contractor shall have, and provide
written proof of, an A. M. Best rating of at least A minus 6 (A- VI) or shall be an insurance
company of equal financial stability that is approved by the City or its insurance compliance
representatives.

49.0 NO THIRD PARTY BENEFICIARY

This Agreement shall not be construed to be an agreement for the benefit of any third party or parties
and no third party or parties shall have any claim or right of action under this Agreement for any cause
whatsoever.

50.0 CONTRACTOR IS AN INDEPENDENT CONTRACTOR

It is agreed that in performing the work required under this Agreement, Contractor and any person
employed by or contracted with Contractor to furnish labor and/or materials under this Agreement is not
an agent nor employee of City. Contractor has full rights to manage its employees subject to the
requirements of the law.

51.0 NO PLEDGING OF CITY’S CREDIT

Under no circumstances shall Contractor have the authority or power to pledge the credit of City or
incur any obligation in the name of City. Contractor shall save and hold harmless the City, its City
Council, its officers, employees, boards and commissions for expenses arising out of any unauthorized
pledges of City’s credit by Contractor under this Agreement.

52.0 OWNERSHIP OF MATERIAL

All material, including information developed on computer(s), which shall include, but not be limited to,
data, sketches, tracings, drawings, plans, diagrams, quantities, estimates, specifications, proposals, tests,
maps, calculations, photographs, reports and other material developed, collected, prepared or caused to
be prepared under this Agreement shall be the property of City but Contractor may retain and use copies
thereof. City shall not be limited in any way or at any time in its use of said material. However,
Contractor shall not be responsible for damages resulting from the use of said material for work other
than Project, including, but not limited to, the release of this material to third parties.

53.0 USE OF CITY NAME OR LOGO

Contractor shall not use City’s name, insignia or distribute exploitative publicity pertaining to the
services rendered under this Agreement in any magazine, trade paper, newspaper or other medium
without the express written consent of City.

54.0 SEVERABILITY CLAUSE

In case any one or more of the provisions contained herein shall, for any reason, be held invalid, illegal
or unenforceable in any respect, it shall not affect the validity of the other provisions which shall remain
in full force and effect.
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55.0 NOTICES

All notices to the Parties shall, unless otherwise requested in writing, be sent to City addressed as
follows:

The Office of the Director of Streets & Automotive Services
City of Santa Clara

1500 Warburton Avenue

Santa Clara, California 95050

or by facsimile at (408) 988-0237

And to Contractor addressed as follows:

Contractor’s notice address:
Valley Concrete

1020 Ruff Drive

San Jose, CA 95110

or by facsimile at (408) 287-6095

If notice is sent via facsimile, a signed, hard copy of the material shall also be mailed. The workday the
facsimile was sent shall control the date notice was deemed given if there is a facsimile machine
generated document on the date of transmission. A facsimile transmitted after 1:00 p.m. on a Friday
shall be deemed to have been transmitted on the following Monday.

56.0 CAPTIONS

The captions of the various sections, paragraphs and subparagraphs of this Contract are for convenience
only and shall not be considered or referred to in resolving questions of interpretation.

57.0 CHOICE OF LAW & VENUE

This Contract shall be governed and construed in accordance with the statutes and laws of the State of
California and any dispute arising out of or related to this Contract shall be adjudicated in the Santa
Clara County Superior Court.

58.0 CONFLICT OF INTEREST

Contractor certifies that to the best of its knowledge, no City employee or officer of any public agency
has any pecuniary interest in the business of Contractor and that no person associated with Contractor
has any interest that would conflict in any manner or degree with the performance of this Agreement.
Contractor represents that it presently has no interest and shall not acquire any interest, direct or indirect,
which could conflict in any manner or degree with the faithful performance of this Agreement.
Contractor is familiar with the provisions of California Government Code Section 87100 and following,
and certifies that it does not know of any facts which constitute a violation of said provisions. Contractor
will advise City if a conflict arises.

59.0 CONTRACTOR SHALL OBTAIN A VALID CITY BUSINESS LICENSE

Contractor shall obtain and maintain a valid business license in the City of Santa Clara.
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60.0 RESIDENT NOTIFICATION

The Contractor shall notify, by circular, business establishments and residences at locations to have
concrete removed and replaced. This shall be done within forty-eight (48) hours of work starting and
not more than ninety-six (96) hours in advance of starting work on those affected locations. The
circulars shall be furnished by the City and be "door hanger" style. Distribution of circulars is
considered incidental and is not a pay item.

The Contractor shall also notify the Valiey Transportation Authority at (408) 321-5555 and Emergency
Communications at (408) 615-5580 for all concrete improvements that require lane closures and/or bus
stop repair.

61.0 QUANTITY ALTERATION

The City reserves the right to increase, decrease or omit any item or portion of the work, up to twenty-
five (25%) percent of the contract quantities’ value with no change in unit proposal price, in order to
remain within budget limitations.

62.0 WATER CONSERVATION PLAN

The City Council of the City of Santa Clara approved and adopted Water Use Prohibitions and
Restrictions on April 13, 1993, which restrict the manner in which water is utilized. The followings are
the restrictions that apply to these construction operations:

Cleaning of streets, sidewalks, driveways, parking lots or other paved or hard-surfaced areas, or washing
of vehicles or other construction equipment is prohibited unless hoses are fitted with an operating,
automatic shutoff valve. When using water trucks or sweepers, utilize recycled or reclaimed water
unless not reasonably available.

Water waste due to broken or defective plumbing, fire systems, irrigation systems, or appurtenances
thereto is prohibited. :

The purpose of the policy is to minimize the use and especially the waste of potable water to the greatest
extent possible. To this end, contractors are required to adhere to the above restrictions and are
encouraged to use reclaimed water whenever possible.

Note that substantial fines shall be issued for any violation of these prohibitions.

Conformance with all provision of the Water Conservation Plan shall be considered incidental to the
project, and no additional compensation shall be allowed therefor.

63.0 NONPOINT SOURCE POLLUTION CONTROL

Contractor shall perform the work in a manner which shall not allow harmful pollutants to enter the City
storm drain system. To ensure compliance, the Contractor shall implement the appropriate Best
Management Practice (BMP) as outlined in the brochures entitled "Best Management Practice for the
Construction Industry” issued by the Santa Clara Valley Non-point Source Pollution Control Program to
suit the construction site and job condition. The Contractor shall present his or her proposed BMP at the
Pre-construction Meeting for discussion and approval.
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Compensation for compliance with this provision shall be considered as included in the prices paid for
the contract items of work provided in this contract, and no additional compensation will be allowed
therefore. '

64.0 COMPLIANCE WITH ETHICAL STANDARDS

As a condition precedent to entering into this Agreement, Contractor shall:

64.1 Execute the affidavit attached as Exhibit E-2 entitled “AFFIDAVIT OF COMPLIANCE WITH
ETHICAL STANDARDS,” and,

64.2 Read the attached Exhibit E-1 entitled “ETHICAL STANDARDS.”
The Parties acknowledge and accept the terms and conditions of this Agreement as evidenced by the
following signatures of their duly authorized representatives. It is the intent of the Parties that this
Agreement shall become operative on the Effective Date.
65.0 RECITALS

The recitals set forth in this Contract are true and correct.

66.0 INCORPORATION

All exhibits, attachments and details referenced in this Contract are incorporated as if fully set forth
herein by this reference.

(Section 66 and signatures continued on page 42)
I
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67.0 BINDING AGREEMENT

The parties acknowledge that this is a legally binding agreement and that each party has had an
opportunity to have legal counsel review this Contract.

CITY OF SANTA CLARA, CALIFORNIA,
a chartered California municipal corporation

Approved as to form:
HELENE LEICHTER JENNIFER SPARACINO
City Attorney City Manager
1500 Warburton Avenue
Attest: Santa Clara, CA 95050
Telephone:  (408) 615-2210
Fax: (408) 241-6771
ROD DIRIDON, JR.
City Clerk
“City”
Valley Concrete
M A California Corporation
By\_ By:
(Signature of Person executing the Agreement {Signature of Person executing the Agreement
on behalf of Contractor) on behalf of Contractor)
(Please Print or Type Name) (Please Print or Type Name)
Title: 6.{/’) L7 Title:
Local Address: [y Local Address:
1024, Ra L7
95 //0
Telephone:  ($08)287- 449/ Telephone: () -
Fax: e D27 4495 Fax: -
" “Contractor”
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LIST OF EXHIBITS

Exhibit Title
Letter.
A General Information for Bidders
B Construction Performance Bond Form Document 00610
C Construction Labor & Materials Bond Form Document 00620
D Non-collusion Affidavit
E-1 Ethical Standards For Contractors
E-2 Affidavit of Compliance With Ethical Standards
F Fee Schedule
LIST OF DETAILS
Detail No. Title
ST-1 RESIDENTIAL DRIVEWAY WITH ATTACHED SIDEWALK
ST-2 RESIDENTIAL DRIVEWAY WITH SEPARATED SIDEWALK
ST-3 DEPRESSED DRIVEWAY FOR EX. 5 ATTACHED SIDEWALK
ST-3A DEPRESSED COMMERCIAL DRIVEWAY FOR EX. 5 ATTACHED
SIDEWALK
ST-4 COMMERCIAL DRIVEWAY WITH/WITHOUT SEPARATED SIDEWALK
ST-5 COMMERCIAL DRIVEWAY WITH ATTACHED SIDEWALK
ST-6 MONOLITHIC CURB AND GUTTER
ST-7 MONOLITHIC CURB, GUTTER AND SIDEWALK
ST-8 CONCRETE MEDIAN CURBS AND VALLEY GUTTER
ST-9 CURVED CURB RAMP
ST-10 STRAIGHT CURB RAMP
ST-11 CURB RAMP GROOVING AND TRUNCATED DOME DETAILS
ST-12 CONCRETE IOINTS
ST-13 DOWEL CONNECTIONS
ST-14 SIDEWALK TO CURB CONNECTION
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EXHIBIT A
GENERAL INFORMATION FOR BIDDERS

LOCATION OF PROJECT

This work will occur at various locations in the City of Santa Clara.

CONTRACT REVIEW, BONDS, INSURANCE & INDEMNIFICATION

Bidders must thoroughly review this form, the Contract for this project and all exhibits to
the contract, and all drawings and specifications. Bidders submission of a bid certifies
that bidder has thoroughly reviewed and understands all of these documents. A bid bond
is not required for this project. The successful bidder will be required to post a
performance bond, labor and matenals bond and meet the City’s insurance requirements
as is required in the Contract for the project.

BID DUE DATE

The City of Santa Clara Purchasing Department at 1500 Warburton Avenue; Santa Clara,
CA 95050, (408) 615-2020, will receive sealed bids until 4:00 P.M. on
November 12, 2008 for performing work as outlined in the following Specifications.

BID DUE DATE REQUIREMENTS

On the above bid date, bidders are required to submit a completed Exhibit F — Fee
Schedule and provide a minimum of two projects completed by the Contractor of similar
size and scope within 30 miles of the City of Santa Clara.

BID AWARD

The City reserves the right to reject any and all bids and rebid the contract or not award
any contract. The City further reserve the right to not consider a nonresponsive bid. If
the City awards a contract, the City shall award the maintenance agreement to the lowest
responsible bidder.

HOURS OF WORK

The hours of asphalt removal / replacement and reconstruction and other related work are
to occur only between the hours of 7:30 a.m. and 4:30 p.m., Monday through Friday.

Weekend work, if requested by the Contractor, will be considered by the Engineer.
Approval of weekend work will be no additional cost to the City and considered .
incidental to the proposal item(s).
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DESCRIPTION OF WORK

The work to be done is maintenance type work and consists, in general, of the removal
and replacement of existing portland cement concrete sidewalks, curb & gutters, curbs,
walkways, driveways, minor median islands, asphalt replacement adjacent to portland
cement concrete work, flat work, brick paving stones and tree root barriers, as required.
The work may also include the removal and replacement of valley gutters, handicapped
ramps, and historical plaques as noted.

The majority of the work consists of removal and replacement of portland cement
concrete curb & gutter and sidewalk where drainage problems exist or where displace-
ments may become a public safety hazard. The improvements will be replaced over
existing base material in most cases. When it is necessary to remove pavement adjacent
to the lip of the gutter, replacement of asphalt concrete pavement will be completed by
the Contractor. An item for cushion material is provided when valley gutters and
handicapped ramps are constructed, or when sidewalks are relocated.

CITY BUSINESS LICENSE

Contractor 1s required to obtain a City Business License.

CIRCULARIZING BUSINESS AND RESIDENCES

The Contractor shall notify, by circular, business establishments and residences at
locations to have asphalt concrete removal. This shall be done within forty-cight (48)
hours of work starting and not more than ninety-six (96) hours in advance of starting
work on those affected locations. The circulars shall be furnished by the City and be
"door hanger" style. Distribution of circulars is considered incidental and is not a pay
item.

The Contractor shall also notify the Valley Transportation Authority at (408) 321-5555
and Emergency Communications at (408) 615-5580 for all streets that require lane
closures and/or bus stop repair.

WORK AREAS

The work has been divided into three categories based on the volume of the portland
cement concrete placed in an area.

TRAFFIC CONTROL - SIGNING AND BARRICADING

The Contractor shall use proper signing and barricading to protect pedestrians and the
driving public. Temporary construction signs shall be placed in advance of work areas.
Cones and barricades shall be used as required to guard against hazardous conditions in
the construction zone.
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Signs and barricades shall be furnished by the Contractor in accordance with the latest
edition, California Manual of Temporary Traffic Controls for construction and

maintenance work zones.

PREVIOUS WORK

Each offeror is to furnish with the proposal, the location of two projects constructed.
These projects are to be similar in size and nature to this proposed project. These projects
must have been constructed recently and with a crew similar to the crew that will be used
on this project. The two examples must be within thirty miles of the City of Santa Clara.
The quality of the examples will be used in comparing the proposals received, evaluating
the Contractor’s ability to perform the work, and in selecting the successful offeror.

APPEAL OF AWARD

Any proposer may appeal the City’s award of the contract for this project to the
Department Head for the City of Santa Clara’s Streets and Automotive Department. Any
appeal must meet all of the following criteria:

(a) filed within three (3) working days of the City’s award of the contract;
(b) written;
(c) contain all supporting documentation.

Upon Receipt of an appeal of the award of contract, the Director, or the Director’s
designee, shall evaluate the appeal and all supporting documentation. The Director’s
decision shall be in writing, issued within five (5) working days of the date the appeal
was received at the City; and shall be final, conclusive, and without further appeal.
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BOND TERMS AND CONDITIONS

Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to City for the complete and proper performance of the Construction Contract, which is incorporated
herein by reference.

If Contractor completely and properly performs all of its obligations under the Construction Contract, Surety and
Contractor shall have no obligation under this Bond,

If there is no City Diefault, Surety’s obligation under this Bond shall arise after:

3.1  City has declared a Contractor default under the Construction Contract pursuant to the terms of the
Construction Contract; and

3.2 City has agreed to pay the balance of the Contract Sum:
3.2.1 To Surety in accordance with the terms of this Bond and the Construction Contract; or

3.2.2 To a contractor selected to perform the Construction Contract in accordance with the terms of this
Bond and the Construction Contract.

When City has satisfied the conditions of Paragraph 3, Surety shall promptly (within thirty (30) days) and at
Surety’s expense clect to take one of the following actions:

4.1  Arrange for Contractor, with consent of City, to perform and complete the Construction Contract (but City
may withhold consent, in which case the Surety must elect an option described in paragraphs 4.2, 4.3 or
4.4, below), or

42  Undertake to perform and complete the Construction Contract itself, through its agents or through
independent contractors; or

43  Obtain bids from qualified contractors acceptable to City for a contract for performance and completion of
the Construction Contract, and, upon determination by City of the lowest responsible bidder, arrange for a
contract to be prepared for execution by City and the contractor selected with City’s concurrence, to be
secured with performance and payment bonds executed by a qualified surety equivalent to the bonds
issued on the Construction Contract; and, if Surety’s obligations defined in Paragraph 6, below, exceed the
Balance of the Contract Sum, then Surety shall pay to City the amount of such excess; or

44  Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with
reasonable prompiness under the circumstances, and, after investigation and consultation with City,
determine in good faith the amount for which it may then be liable to City under Paragraph 6, below, for
the performance and completion of the Construction Contract and, as soon as practicable after the amount
is determined, tender payment therefor to City with full explanation of the payment’s calculation. If City
accepts Surety’s tender under this paragraph 4.4, City may still hold Surety liable for future damages then
unknown or unliquidated resulting from the Contractor Default. If City disputes the amount of Surety’s
tender under this paragraph 4.4, City may exercise all remedies available to it at law to enforce Surety’s
liability under paragraph 6, below.

If Surety does not proceed as provided in Paragraph 4, above, then Surety shall be deemed to be in default on this
Bond ten (10) days afier receipt of an additional written notice from City to Surety demanding that Surety
perform its obligations under this Bond. Atall times City shall be entitled to enforce any remedy available to City
at law or under the Construction Contract including, without limitation, and by way of example only, rights to
perform work, protect work, mitigate damages, or coordinate work with other consultants or contractors.
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Surety’s monetary obligation under this Bond is limited by the amount of this Bond. Subject to these limits,
Surety’s obligations under this Bond are commensurate with the obligations of Contractor under the Construction
Contract. Surety’s obligations shall include, but are not limited to:

6.1  The responsibilities of Contractor under the Construction Contract for completion of the Construction
Contract and correction of defective work;

6.2 The responsibilities of Contractor under the Construction Contract to pay liquidated damages, and for
damages for which no liquidated damages are specified in the Construction Contract, actual damages
caused by non-performance of the Construction Contract, including but not limited to, all valid and proper
back charges, offsets, payments, indemnities, or other damages;

6.3  Additional lepal, design professional and delay costs resulting from Contractor Defauli or resulting from
the actions or failure to act of the Surety under Paragraph 4, above.

No right of action shall accrue on this Bond to any person or entity other than City or its successors or assigns.

Surety hereby waives notice of any change, alteration or addition to the Consiruction Contract or to related
subcontracts, purchase orders and other obligations, including changes of time. Surety consents to all terms of the
Construction Contract, including provisions on changes to the Contract. No extension of time, change, alteration,
medification, deletion, or addition to the Coniract Documents, or of the work required thereunder, shall release or
exonerate Surety on this Bond or in any way aftect the obligations of Surety on this Bond.

Any proceeding, legal or equitable, under this Bond shall be instituted in any court of competent jurisdiction
where a proceeding is pending between City and Contractor regarding the Construction Contract, or in the courts
of the County of Santa Clara, or in a court of competent jurisdiction in the location in which the work is located.

All netices to Surety or Contractor shall be mailed or delivered to the address shown on the signature page, and all
notices to City shall be mailed or delivered as provided in Document 00520, Agreement. Actual receipt of notice
by Surety, City or Contractor, however accomplished, shall be sufficient compliance as of the date received at the
foregoing addresses.

Any provision in this Bond conflicting with any statutory or regulatory requirement shall be deemed deleted here
from and provisions conforming to such statutory requirement shall be deemed incorporated herein.

Definitions.

12.1 Balance of the Contract Sum: The total amount payable by City to Contracior pursuant to the terms of the
Construction Contract after all proper adjustments have been made under the Construction Contract, for
example, deductions for progress payments made, and increases/decreases for approved modifications to
the Construction Contract.

12.2  Construction Contract: The agreement between City and Contractor identified on the signature page,
including alt Contract Documents and changes thereto.

12.3  Contractor Default: Material failure of Contractor, which has neither been remedied nor waived, to
perform or otherwise to comply with the terms of the Construction Contract, including but not limited to,
“default” as provided in the Construction Contract.

12.4  City Default: Material failure of City, which has neither been remedied nor waived, to pay Contractor
progress payments due under the Construction Contract or to perform other material terms of the
Construction Contract, if such failure is the cause of the asserted Contractor default and is sufficient to
justify Contractor termination of the Construction Contract.

END OF DOCUMENT
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BOND TERMS AND CONDITIONS

Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to City and to Claimants, to pay for labor, materials and equipment furnished for use in the
performance of the Construction Coentract, which is incorporated herein by reference.

With respect to City, this obligation shall be null and void if Contractor:
2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and

22 -Defends, indemnifies and holds harmless City from all claims, demands, liens or suits by any person
or entity who fumnished labor, materials or equipment for use in the performance of the Construction
Contact, provided City has promptly notified Contractor and Surety (at the address set forth on the
signature page of this Bond) of any claims, demands, liens or suits and tendered defense of such
claims, demands, liens or suits to Contractor and Surety, and provided there is no City Defauit.

With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment,
directly or indirectly through its subcontractors, for all sums due Claimants. If Contractor or its subcontractors
however, fail o pay any of the persons named in Section 3181 of the California Civil Code, or amounts due
under the Unemployment Insurance Code with respect to work or labor performed under the Contract, or for
any amounts required to be deducted, withheld, and paid over to the Employment Development Department
from the wages of employees of Contractor or subcontractors pursuant to Section 13020 of the Unemployment
Insurance Code, with respect to such work and labor, then Surety will pay for the same, and also, in case suit is
brought upon this bond, a reasonable attorney’s fee, to be fixed by the court.

Consistent with the California Mechanic’s Lien Law, Civil Code §3082, et seq., Surety shall have no obligation
to Claimants under this Bond unless the Claimant has satisfied all applicable notice requirements. '

Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be
credited for any payments made in good faith by Surety under this Bond.

Amounts due Contractor under the Construction Contract shall be applied first to satisfy claims, if any, under
any Construction Performance Bond and second, to satisfy obligations of Contractor and Surety under this
Bond.

City shall not be liable for payment of any costs, expenses, or attomey’s fees of any Claimant under this bond,
and shall have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise
have obligations to Claimants under this Bond.

Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations. Surety further hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the Construction Contract, or to the work to be
performed thereunder, or materials or equipment to be furnished thereunder or the specifications accompanying
the same, shall in any affect its obligations under this Bond, and it does hercby waive any requirement of notice
or any such change, extension of time, alteration or addition to the terms of the Construction Contract or to the
work or to the specifications or any other changes.

Suit against Surety on this Payment Bond may be brought by any Claimant, or its assigns, at any time after the
Claimant has furnished the last of the labor or materials, or both, but, per Civil Code §3249, must be
commenced before the expiration of six months after the period in which stop notices may be filed as provided
in Civil Code §3184.

All notices to Surety or Contractor shall be mailed or delivered to the address shown on the signatare page, and
all notices to City shall be mailed or delivered as provided in Document 00520, Agreement. Actual receipt of

Construction Labor And Material Payment Bond - Document 00620
Revised: August 7, 2003 Page 2




11.

12,

13.

2008/09 Curb/Gutter and Sidewalk Project

Valley Concrete
notice by Surety, City or Contractor, however accomplished, shall be sufficient compliance as of the date
received at the foregoing addresses.

This Bond has been furnished to comply with the California Mechanic’s Lien Law, including, but not limited
to, Civil Code §§3247, 3248, et seq. Any provision in this Bond conflicting with said statutory requirements
shall be deemed deleted here from and provisions conforming to such statutory or other legal requirements
shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not
as a common law bond.

Upon request by any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall
promptly furnish a copy of this Bond or shall permit a copy to be made.

DEFINITIONS

13.1

132

133

Claimant: An individual or entity having a direct contract with Contractor or with a subcontractor of
Contractor to furnish labor, materiais or equipment for use in the performance of the Contract, as
further defined in California Civil Code §3181. The intent of this Bond shall be to include without
limitation in the terms “labor, materials or equipment” that part of water, gas, power, light, heat, oil,
gasoline, telephone service or rental equipment used in the Construction Contract, architectural and
engineering services required for performance of the work of Contractor and Contractor’s
subcontractors, and all other items for which a stop notice might be asserted. The term Claimant shall
also include the Unemployment Development Department as referred to in Civil Code §3248(b).

Construction Contract: The agreement between City and Contractor identified on the signature page,
including all Contract Documents and changes thereto.

City Default: Material failure of City, which has neither been remedied nor waived, to pay the

Contractor as required by the Construction Contract, provided that failure is the cause of the failure of
Contractor to pay the Claimants and is sufficient to justify termination of the Construction Contract.

END OF DOCUMENT

Karm\STREET MAINTENANCE\2008-09 Curb Guiter & Sidewalk Project\Bonds - Construction Labor and Materials Bond.DOC

Construction Labor And Material Payment Bond - Document 00620
Revigsed: August 7, 2003 Page 3



EXHIBIT D
DOCUMENT 00481

NON-COLLUSION AFFIDAVIT

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

STATE OF CALIFORNIA )
).ss.
COUNTY oF

‘[ e 8p. M- M ], being first duly sworn, deposes and says that he or she is

@%ﬁ&c}[&tﬂﬁm of Affiant] of Valdey (oni#tdo .  [Name of Bidder],
the party glaking the foregoing Bid, that the Bid is not madafin the interest of, or on behalf of, any
undisclosed person, partnership, company, association, organization, or corporation; that the Bid is
genuine and not collusive or sham; that Bidder has not directly or indirectly induced or solicited any other
bidder to put in a false or sham Bid, and has not directly or indirectly colluded, conspired, connived or
agreed with any bidder or anyone else to put in a sham Bid, or that anyone shall refrain from bidding, and
that the Bidder has not in any manner, directly or indirectly, sought by agreement, communication or
conference with anyone to fix the Bid price of Bidder or any other bidder, or to fix any overhead, profit or
cost element of the Bid price, or of that of any other bidder, or to secure any advantage against the City of
Santa Clara, or anyone interested in the proposed contract; that all statements contained in the Bid are
true; and further, that Bidder has not, directly or indirectly, submitted its Bid price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay,
any fee to any corporation, partnership, company association, organization, Bid depository, or to any
member or agent thereof to effectuate a collusive or sham Bid.

Executed under penalty of perjury under the laws of the State of California:

Id)

{Name of Bidder

{Srgrature of Principal)

Subscribed and sworn before me

This day of , 20 W
Notary Public of the State of / &Qj‘
//

In and for the County of (Seal}
My Commission expires

(If Bidder is a partnership or a joint venture, this affidavit must be signed and sworn to by every
member of the partnership or venture.)

(If Bidder [including any partner or venturer of a partnership or joint venture] is a corporation,
this affidavit must be signed by the Chairman, President, or Vice President and by the Secretary,
Assistant Secretary, Chief Financial Officer, or Assistant Treasurer.)

(If Bidder’s affidavit on this form is made outside the State of California, the official position of
the person taking such affidavit shall be certified according to law.)

END OF DOCUMENT

2008/09 Curb Gutter & Sidewalk Project 1 Non-Coliusion Affidavit
Valley Concrete



STATE OF CALIFORNIA

COUNTY OF ESflﬂMZg (JM’

}ss.

}

Subscribed and sworn to {or affirned) before me, Kimberly A. Dulay, Notary Public

on this ﬂ/\day of ﬂ l[\ﬂ 1) WZ/ M

MW sz

by | /”j\fa

proved to me on the basis of salisfactory evidence to be the persan(s) who appeared before me.

WITNESS my hand and official seal.

memm

This area for official notarial seal

KIMBERLY A. DULAY
Commission # 1647 183
; Notaiy Puslic - Califomia

\‘2'«” ¥/ Sonta Ciarg County 2
LB My Comm, Expires Jon 27, 2010

Signature

My Commission Expires: 01!27!2010
Notary Name: Kimberly A. Dulay

Notary Phone: (408) 315-2698

Notary Registration Number: 1641183 County of Principal Place of Business: Santa Clara

L/Q/XMML D- OOMW D64 57



EXHIBIT E-2

AFFIDAVIT OF COMPLIANCE WITH ETHICAL STANDARDS
[CITY OF SANTA CLARA]

I 7?/" ZJA /). 47/ 70 , being first duly sworn, depose and say to the City of
Santa Clara (“City™) that:

1. lamthe @277 /PI77.97 / U&C/ 7L 4d. [insert title or capacity] of

Valliy (OO0 L 7L {insert
entity name] (“Bidder”). \/
2. I hereby state that [ have read and understand the attached Ethical Standards for

Contractors (“Exhibit E-17). I have examined appropriate business records and I have made
inquiry of those individuals potentially included within the definition of “Contractor’” contained
in Exhibit E-2. I have authority to make these representations on my own behalf or on behalf of
the legal entity herein identified.

3. Neither (a) Bidder nor (b) any individual(s belonging to a category identified in footnote
No. 1 of Exhibit E-1 has been convicted of any one or more of the crimes identified in Exhibit E
within the past five (5) years.

4. Notwithstanding award of any contract by City or performance thereunder, the city shall
have all rights and remedies described in Exhibit E-1.

The above assertions are true and correct and are made under penalty of perjury under the laws of

the State of California.
Corporaﬁ?,

Sigtrature
b Mgfc/ dec firend.

NOTARY’S ACKNOWLEDGMENT TO BE ATTACHED

Please execute the affidavit and attach a notary public’s acknowledgment of execution of
the affidavit by the signatory. If the affidavit is on behalf of a corporation, partnership, or other
legal entity, the entity’s complete legal name and the title of the person signing on behalf of the
legal entity shall appear above. Written evidence of the authority of the person executing this
affidavit on behalf of a corporation, partnership, joint venture, or any other legal entity, other than

a sole proprietorship, shall be attached. MM

Affidavit of Compliance with Ethical Standards Page 1 of 1
Rev: 05/27/04 Exhibit E-2



State of California

i
County of \SO’{”IZK m@ki >
On Y\ WUOW UH” b} M

Before me, Kimberly A. Dulay, Notary Public,

personally appeared ‘m (A WA M

who proved to me on the basis of satisfactory evidence to be the person{sywhose namefs)
is/aueSubscribed to the within instrument and acknowledged to me that el

executed the same in hiséfier/their authorized capacity(lesrand that by h&%
signature(syon the instrument the person(&or the entity upon behalf of which the
person{g} acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that
the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

This area for official notarial seal

-

Signature

My Commission Expires: January 27,2010  Notary Phone: (408) 315-2698
Notary Name: Kimberly A. Dulay County of Principal Place of Business:
Notary Registration Number: 1641183 Santa Clara

v&dmw C-Z
C% ) Sante Clans




EXHIBIT "F"

FEE SCHEDULE
2008-09 SIDEWALK, CURB & GUTTER MAINTENANCE PROJECT
TTEM EST. UNIT TOTAL
NO. DESCRIPTION OF ITEM QTY. |UNIT PRICE AMOUNT
A. [ONE CU. YD. CONC.OR LESS (81 S.F.Sdwlk.
OR 18 L.F, Std. Curb & Gutfer) -
1. Remove & Replace 4" Sidewalk 285 | S.F. [$ 7&&’ $ /??5 20
2. Remove & Replace 5" Sidewalk: o
2.1 Residential Driveway w/ Attached Sidewalk (ST-1) ws{sels 720 s /5 75 - 00
2.2 Residential Driveway w/ Separated Sidewalk (§T-2) 150] 8F. |§ 7.2 g $ ‘
2.3 Depressed Driveway for Existing 5' Attached Sidewalk (ST-3 210 SE (5§ &~ 5{7&
2.4 Partial Driveway Approach (Old Standard) 00| SE 8 7.2 $ FEL (jfﬂ
3. Remove & Replace Curb & Guter 150 | LE. |$ ,7¢7: J0 |$ Y
4, Saw Cutting . 30| LE [% /-M b
5. Doweling 45 |[EACH($ . $
6. Furnish & Place #4 Rebar 201 LF {3 / g %’j $
B. [OVER ONE (1) CU, YD, CONC,TO Six CU. YD.
(81-486 S.F., 4" SDWLK., 18-108 L.F.
STD. CURB & GUTTER ): .
1. Remove & Replace 4" Thick Sidewalk ws| sk |s 200 s /995.9¢
2. Remove & Replace 5" Thick Sidewalk:
2.1 Residential Driveway w/ Attached Sidewalk (ST-1) ns|se s 700 s /5 75400
2.2 Residential Driveway w/ Separated Sidewalk (ST-2) 150} SF. |§ 7 Qﬁlz 5 :
2.3 Depressed Driveway for Existing 5' Attached Sidewalk ($T-3 210 8F 18 7. 7 $ 2472 27
2.4 Panial Driveway Approach (Old Standard) 100 | S.F 15 . $ a0,
3. Remove & Replace Curb & Gutter . 150 | LE [$ cZE' 3 .
4. Saw Cutting so|LE (8 20 |8 &9 .00
5. Doweling 45 |[EACH|S , ¢/ |$ :
6. Furnish & Replace #4 Rehar 20| LF |3 /e é_ﬁz $ 7
C. |OVERSIX CU. YD. CONC.
1. Remove & Replace 4" Thick Sidewalk 6800 | SE |s 7.00 |s #7400 90
2. Remove & Replace 5" Thick Sidewalk: '
2.1 Residential Driveway w/ Attached Sidewalk (ST-1) 25| SE [ 740 s /$725- 40
2.2 Residential Driveway w/ Separated Sidewalk (ST-2) 150 | SE s 7O |$ 4 ]
2.3 Depressed Driveway for Existing 5' Attached Sidewalk (ST-3 210 | SF $ 700 8 1l 720 00
2.4 Partial Driveway Approach (Old Standard) 100 | SF. |3/ d b3 &,
3. Remove & Replace Curb & Gutter 2550 | LE ($ 27 00 |$ 0é.0
4. Saw Cutting BOO | LF. ($_ s o4 |8 548. 00
5. Doweling 500 (EACH|S - $ Z&a Ll
6. Fumish & Replace #4 Rebar 200 | LF. |3 reod $ o, Sé ﬁa
D. |ALL CATEGORIES AND LOCATIONS:
1. Remove Park Strip Improvements 100] SF. [$ o2-J¢ |8 20N O J
2. Sidewalk Cushion GITON |§ ﬁf S0 |8 .
3. Valley Gutter 100 | SE ($ /400 |8 7 N
4, .Curved Curb Ramps 10 [EACH($ /£ 27 |$ rrri
5. Root Barriers ‘ 201 LE |% W00 8 op. 80
6, Median Island Curb/Curb & Gutter 50 LE$ /- 02; $ gé& QQ
7. Median Island Flatwork & Noseings 20| 8F 1§ /g 20 |3 :
8. Minor Median Island Curb 50| LE 3 /&.00 |8_&d0 28
9. Minor Median Ysland Flatwork 60| SF. [$_ 7570 |3 ﬁé DO
0. Reconstruction of Catch Basin Tops 5 |EACH|S = ] Q 3 /L8000
11. 3" Steel Pipe 5| LF.
12. 6 x 6 10/10 Welded Wire Mesh 20| SF
13. Brick Pavers B0 | SF.
14. Brick Paver Re-Leveling 80 | SF.
15. Asphalt Sawentting 1600 | LF.
16. Asphalt Replacement 10 | TON . P

NAME OF BIDDER (Contgactor); , VM / "’ 7 (0/7%7-{"
ADDRESS: £%§ RA 7D 127 e, 77 55770

TELEPHONE: { R ZL8/CALIF. CONTRACPOR'S LICENSENC.: Y. 77 A ]

SIGNATURE & TITLE OF OFFI;\S& / MW_/ dﬁf_{/ #MJJ Y
DATE: ////,Z/d.f ~

List two locations of examples of contractor's work. These must be filled in

tu consider bid as being respensive. 02 ?5 3 mg/yﬁl?‘ 4/ d// dﬂ % W




L}

W W B N W MM MW R N ML

)
¢ Wit
Acum ‘
d Y ScoRE MARKS
of ! Cﬂoﬂ) SEE NOTE 2 ~f—
U"‘!ﬁchK (TYPICAL) <]
{5
WEAKENED PLANE
(WP.) JOINTS
SEE NOTE 1

COLD JOINT
DOWELS REQ'D

USE OR ZONING TABLE MK, | MAX. |
RESIDENTIAL-SINGLE  FAMILY RS
off RESIDENTAL-MULTIPLE, 3 UNIS OR LESS | 24| 30’

*MULTIPLE RESIDENTIAL DRIVEWAY WITH 4 UNPS
OR MORE SHALL USE COMMERCIAL DRIVEWAY.

NOTES:

¥.P. JOINTS REQUIRED ON CENTERLINE FOR DRIVEWAYS 12' TO 20' WIDE. DRVEWAYS 24" TO 30" WIDE SHALL HAVE 2 W.P. JOINTS
IVENLY SPACED (AT 1/3 AND 2/3 POINTS).

PLACE SCORE MARKS AT 1/4 POINTS ON DRIVEWAYS 12 TO 20" WIDE AND AT 1/6 POINTS ON DRIVEWAYS 24’ TO 30" WIDE.
SCORE MARK REQUIRED AT DRIVEWAY SLOPE BREAK PARALLEL TO EXISTING FACE OF CURB.

1B” WIDE BAND OF PAVEMENT SHALL BE REMOVED AND REPLACED. SEE NOTE 5 OF GENERAL NOTES {APPENDIX A) FOR REQUIREMENTS.

YHERE THE DISTANCE BETWEEN NEW DRIVEWAY LIMIT AND PROPERTY LINE S LESS THAN 6 FEET AT THE BACK OF DRIVEWAY AND THERE IS
AN ADJACENT DRIVEWAY LESS THAN 12 FEET DISTANCE AWAY, THE SIDEWALK SHALL NOT TRANSTION. NEW SIDEWALK SHALL TERMINATE AT

PROPERTY LINE.

WHERE THE DISTANCE BETWEEN NEW DRIVEWAY AND PROPERTY LINE IS EQUAL TO OR GREATER THAN & FEET AT THE BACK OF DRNEWAY
AND THERE IS NO ADJACENT DRIVEWAY WITHIN 12 FEET DISTANCE OF NEW DRIVEWAY, THE SIDEWALK SHALL TRANSITION FROM BACK OF

DRIVEWAY TO EXISTING SIDEWALK.

g—0" MIN. _
36" MIN. £-0" MIN. | & 70" e 3/4m
SCORE MARKS AS REQD.

2% SLOPE

DRAWN BY: M. LEE

_ RESIDENTIAL DRIVEWAY
Sneckepey S, THACH WITH ATTACHED SIDEWALK ST-1
APPROVED BY: T. SUPAN

DATE:  JANUARY 2007 - CITY OF SANTA CLARA PAGE: 4




HEE Y NEERELD D I B I EYE

SCORE MARKS
SEE NOTE 2
(TYPICAL) |}
WEAKENED PLANE
(W.P.) JOINTS
SEE: NOTE 1

COLD JOINT
DOWELS REQ'D. —~,
SEE DETAIL ST-12 N\

NOTES:

L.

COLD JOINT
DOWELS REQ'D.
SEE DETALL ST-12_ guiK

g

USE OR ZONING TABLE
RESIDENTIAL-SINGLE FAMILY - 12" | 2

RESIDENTIAL—MULTIPLE, 3 UNITS OR LESS

*MULTIPLE RESIDENTIAL DRIVEWAY WITH 4 UNITS
OR MORE SHALL USE COMMERCIAL DRIVEWAY.

1. W.B. JOINTS REQUIRED ON CENTERLINE FOR DRIVEWAYS 12 TO 20° WIDE. DRVEWAYS 24' TO 30" WIDE SHALL HAVE 2 W.P. JOINTS

EVENLY SPACED (AT 1/3 AND 2/3 POINTS).

2. PLACE SCORE MARKS AT 1/4 POINTS ON DRIVEWAYS 12' TO 20" WIDE AND AT 1/6 POINTS ON DRIVEWAYS 24" TO 30" WIDE.
SCORE MARK REQUIRED AT DRIVEWAY SLOPE BREAK PARACLLEL TO EXISTING FACE OF CURB.

3. 18" WIDE BAND OF PAVEMENT SHALL BE REMOVED AND REPLACED. SEE NOTE 5 OF GENERAL NOTES (APPENDIX A) FOR REQUIREMENTS,

EX, 5" SIDEWALK

__4" P.CC. DEPTH

~——3'—6" SIDEWALK APRON ——=t=——o

EX. PLANTER STRIP —=—

8'=0" MIN.

/ SCORE

; OF EX. SIDEWALK
.

} » 2% SLOPE
i S ST
v T

f pec—"
CLASS 2 A8

4£-0" N,

DRIVEWRY APRON & FLARE
MARKS AS REQ'D.

| 3/4"

M. LEE
CHECKED BY: §. THACH
APPROVED BY: T. SUPAN

DRAWN BY:

RESIDENTIAL DRIVEWAY WITH
SEPARATED SIDEWALK

DATE:  JANUARY 2007

CITY OF SANTA CLARA




~ =

SCORE. MARKS _ p WS, <

SEE NOTE 27} > R
‘ WEAKENED PLANE
(W.P.) JOINTS
. SFE NOTE 1
] >
R

6" CURB AT
BACK OF RAMP
(OPTIONAL)

GROOVED BORDER
StE DETAL ST-11
(TYPICAL)

-
COLD JOINT

DOWELS REQ'D.
SEE DETAIL /
ST-13

i

COLD JOINT—

DOWELS REQ'D.
SEE D;TAIL 5T-13

USE OR ZONING TABLE MIN. | MAX,

< : RESIDENTIAL~SINGLE FAMILY 12200

-

RESIDENTIAL~MULTIPLE, 3 UNITS OR LESS 24| 30

* MULTIPLE RESIDENTIAL DRIVEWAY WITH 4 UNITS
OR MORE SHALL USE COMMERCIAL DRMEWAY.

NOTES:

1. W.P. JOINTS REQUIRED ON CENTERLINE FOR DRVEWAYS 12’ TO 20’ WIDE. DRWEWAYS 24' T0 30' WIDE SHALL HAVE 2 W.P. JOINTS
EVENLY SPACED (AT 1/3 AND 2/3 POINTS).

2. PLACE SCORE MARKS AT 1/4 POINTS ON DRIVEWAYS 12° TO 20' WIDE AND AT 1/6 POINTS ON DRVEWAYS 24’ TO 30" WIDE.
SCORE MARK REQUIRED AT ORNEWAY SLOPE BREAK PARALLEL TO EXISTING FACE OF CURB.

3. 18" WIDE BAND OF PAVEMENT SHALL BE REMOVED AND REPLACED. SEE NOTE 5 OF GENERAL NOTES (APPENDIX A} FOR REQUIREMENTS.

4. DEPRESSED DRIVEWAY AND DRIVEWAY APRON SHALL HAVE A THICKNESS OF 5° P.C.C. OVER 4" AB. THICKNESS OF CONCRETE SHALL
INCREASE FROM 4" AT TOP OF RAMPS TO 5° AT BOTTOM OF RAMPS. GROOVED BORDERS, RAMPS, DEPRESSED DRIVEWAY, DRIVEWAY

APRON, CURB AND GUTTER SHALL BE MONOGLITHIC.

5'~0" MIN. 2’0"
EX. 4'-6" SIDEWALK " o 3/4"
38" MIN.

DEPRESSED DRIVEWAY
— FLARE

4 DEPTH OF EX. SIDEWALK
lr TOP OF RAMP SCORE MARKS

BOTIOM OF RAMP AS REQD.
/ 2% SLOPE
7 _

e ' e

= E R R E MR EEEEE RS M NS E QDD

DRAWN BY: M. LEE
CHECKEDBY: S, THACH
APPROVED BY: T. SUPAN

DEPRESSED DRIVEWAY FOR ST 3
EX. 5" ATTACHED SIDEWALK -

DATE:  JANUARY 2007 CITY OF SANTA CLARA PAGE: 1




o~
P S
&

SECTION A—A
NO SCALE

SCORE MARKS (™ -
SEE NOTE 4 ) FW >
(PIcAL) /) & ot somt <
& 28 7 DOWELS REQD.
, SEE DETAL
2 o - ST-13 / i
7 2o g
L ' '
S WEAKENED PLANE ® s |
(WP.) JOINTS : ,
SEE NOTE 4 1
6° IURB AT
BACK (F RAWP I
(CTIONAL)
SROOVED BORDER £
SEE DETAL §T-11
(YPICAL) g
COLD JOINT
DOWELS REQ'D. E
SEE_DETAIL ST-13
-~
A
b .
< 15 E
SEE NOTE 3
5" MIN. 9 - L 3/4" .
EX. 4'-6" SIDEWAK ————] 6" |=— [
3-6" MIN. . o
DEPRESSED DRIVEWAY —! 1" BATIER |
— 4" DEPTH OF EX. SIDEWALK '
TOP OF RAMP
' BOTTOM OF RAMP : SCORE MARKS
3 GLR.—= F— —§4 REBAR © 15" 0.C. MAK. ] A5 REQD. a
BOTH WAYS INCLUDING RAME
/z < —35 (TYPICAL) FLARE .
2% SLOPE L5 17 >
TR 737 Vg N =
1 12" | 7§ Ao i} N :
KEY b aﬁ"’ 3" CLR. 6 ' .
_L. LS 6" ! .
ki —T :
CLR. 2 1/4"_| : H
] R oec 3-f4 REBAR CONT. '
CLASS 2 AB. | 12" —mt 3" 3
2-#4 REBAR CONT. -

NOTES:
1. 18" WDE BAND OF PAVEMENT SHALL BE REMOVED AND REPLACED. SEE NOTE 5 OF APPENDIX A, GENERAL NCTES, FOR REQUIREMENTS.

2. DEPRESSED DRIVEWAY, DRIVEWAY APRON, AND RAMPS SHALL HAVE A THICKNESS OF 5" P.C.C. OVER 4" AB. GROOVED BORDERS, RAMPS,
DEPRESSED DRVEWAY, DRIVEWAY APRON, CURB AND GUTTER SHALL BE MONOLITHIC.

3. END REBAR 3" FROM COLD JOINT FOR GUTTER AND 12" FROM COLD JOINT FOR RAMPS.
4. JOINT/SCORE MARK TABLE: SEE TABLE ON ST—4.

DRAWNBY: M. LEE DEPRESSED COMMERCIAL

s [Cveceb a8, THACH DRIVEWAY FOR ST-3A
i [Werroveo s T SUPAN EX. 5' ATTACHED SIDEWALK |
DATE: MAY 2007 CITY OF SANTA CLARA PAGE:  3A




SCORE MARKS
SEE NOTE 4

(TYPICAL)

- WEAKENED PLANE
(W.P.) JOINTS
SEE NOTE 4

COLD JOINT
DOWELS REQ'D.
SEE DETAIL ST—13

SEENOTE |

END REBAR 3° FROM
COLD JOINT — TYPICAL
EACH END OF DRIVEWAY

COLD JOINT
DOWELS REQ'D.
SEE DETAL ST—13

4'—0" MiN. DRIVEWAY

APRON AND FLARE

8'—0" MIN.
[=———3"-6" MIN. SIDEWALK APRON
, #4 REBAR @ 16" O.C. MAX. e \
- SCORE MARKS AS REQ'D.
z “ BOTH WAYS (TYPICAL) .5 [SEE NOTE 4)
2% SLOPE f FLARE
127 ! _ :ﬁa il 4
KEY 4T / A ,,Ff XS
J—. Vece -/
3 CLASS 2 AB. 2 1/4° |

CLR.

. 3-#4 REBAR CONT-

REBAR TG BE PLACED UNDER
EACH BEND OF CROSSING REBAR (TYPICAL}

2—#4 REBAR CONT.

NOTES:
1. CONCRETE CURB SHALL NOT ENCROACH INTD PUBLIC RIGHT-OF—WAY AND SHALL BE FLUSH AT BACK OF WALK.
2. COMMERCIAL DRVEWAY SHALL BE INSTALLED tN ZONES DESIGNATED COMMERCIAL, INDUSTRIAL, AND RESIDENTIAL WiTH 4 UNlTS 0R MORE.
3. 18" WIDE BAND OF PAVEMENT SHALL BE REMOVED AND REPLACED, SEE NOTE 5 OF GENERAL NOTES (APPENDIX A) FCR REQUIREMENTS.
4, JOINT/'SCORE MARK TABLE:
DRIVEWAY WiDTH WEAKENED PLANE JOINT SCORE MARKS
MIN. MAX. NO. OF JOINTS LOCATION POINT NO. OF MARKS LOCATION POINT
24 30° 2 1/3, 2/3 3 1/8, 1/2, 5/6
5300 400 3 174, 1/2, 3/4 4 1/8, 3/8, 5/8, 7/8
>4 50 4 1/5, 2/5, 3/5, 4/5 5 1/10, 3/10, 1/2, 7710, 8/10
SCORE MARK REGUIRED AT DRIVEWAY SLOPE BREAK PARALLEL TO EXISTING FACE OF CURB
pRAWNEY: _ M.LEE COMMERCIAL DRIVEWAY WITH/ |
CHECKEDBY:  S. THACH ' ST_4

APPROVED BY: T, SUPAN

WITHOUT SEPARATED SIDEWALK

DATE:

MAY 2007

CITY OF SANTA CLARA

PAGE:

4
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xl
n
¥
u
u
|
u
»
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:
5
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a
5
l.
X
2
E
3
X
|

. (1

DOVELS REQ'D '

SEE DETAL K o
ST

WEAKENED PLANE SCORE MARKS
(W.P.) JOINTS SEE NOTE 6
SEE  NOTE 6 (IYPICAL) 4

UI-"TS WP. JOINTS
A LIMITS oF
DRIVEWAY
SEE %{ {TYPICAL)
o

COLD JOINT
DOWELS REQ'D

8'-0" MIN. — .
T-6" MIN, SIDEWALK APRON RO VAT | & 7-p* e 3/4
4 REBAR © 16" 0.C. MAX. .
SCORE MARKS AS REQ'D.
BOTH WAYS {TYPICAL) _g» (GHE NOTE &)
2% SLOPE r FLARE
-y | I ——
b X5
o, o5 —
=2 [ op okl 1T
trec.—
CLASS 2 AB. 2 14|
CLR. NO SCALE
2-§4 REBAR CONT. 3-$4 REBAR CONT: R

REBAR TO BE PLACED UNDER
/3. 2/3 EACH BEND OF CROSSING REBAR (TYPICAL)
. CONCRETE CURB SHALL NOT ENCROACH INTO PUBLIC RIGHT-OF-WAY AND SHALL BE FLUSH AT BACK OF WALK.

"

2. COMMERCIAL DRIVEWAY SHALL BE INSTALLED IN ZONES DESIGNATED COMMERCIAL, (NDUSTRIAL, AND RESIDENTIAL WITH 4 UNITS CR MORE.
© 3. 18" WIDE BAND OF PAVEMENT SHALL BE REMOVED AND REPLACED. SEE NOTE 5 OF GENERAL NOTES (APPENDIX A) FOR REQUIREMENTS.
4

. WHERE THE DISTANCE BETWEEN NEW DRVEWAY LIAT AND PROPERTY LINE 1S LESS THAN 6 FEET AT THE BACK OF DRIVEWAY AND THERE IS AN ADJACENT
DRVEWAY LESS THAN 12 FEET DISTANCE AWAY, THE SIDEWALK SHALL NOT TRANSITION. NEW SIDEWALK SHALL TERMINATE AT PROPERTY LINE.

5. WHERE THE DISTANCE BETWEEN NEW DRIVEWAY AND PROPERTY LINE IS EQUAL TO OR GREATER THAN 6 FEET AT THE BACK OF DRNVEWAY AND THERE IS NO
ADJACENT DRIVEWAY WITHIN 12 FEET DISTANCE OF NEW DRIVEWAY, THE SIDEWALK SHALL TRANSITION FROM BACK OF DRMVEWAY TO EXISTING SIDEWALK.

6. JOINT/SCORE MARK TABLE:

DRIVEWAY WIDTH WEAKENED PLANE JOINT ] SCORE MARKS
MIN. MAX. NO., OF JOINTS LOCATION POINT NO. OF MARKS LOCATICN POINT
24' 30 2 3 1/6, 1/2, 5/86
300 40 3 1/4, 172, 3/4 4 1/8, 3/8, 5/8, 7/8
>40' 50° 4 1/5, 2/5, 3/5, 4/5 5 1/10, 3/10, 1/2, 7/10, 8/10
SCORE MARK REQUIRED AT DRIVEWAY SLOPE BREAK PARALLEL TO EXISTING FACE OF CURB
DRAWN BY: M. LEE
CHECKEDBY: S, THACH COMMERCIAL DRIVEWAY ST 5
- WITH ATTACHED SIDEWALK : -

APPROVED BY: T.SUPAN

PATE:  MAY 2007 | CITY OF SANTA CLARA PAGE: 5




B oK K W

oMM EHEUEUYEDE ST T

WEAKENED PLANE JOINT
@ 10'-0" INTERVALS
(SEE DETAIL ST-12)

\/
\sszuoﬁa
CURB GUTTER
NO SCALE
6" . 21_0]!
’ — 1 3/4
£
£
! [ o Y b,
5 3/4" \f\,.da“ \r{_ /——P.C.C. 33/4
* : - L v A .. Fopasl ;AQ-.L +
3; f“’“ / R 6"
= car LY {
: - . i < . O .'-."'Q.._ +
QSQ-. a4 Pem ©F ~©'~g>- 6"
\CLASSZA.B.
ON A--
NO SCALE
NOTES:

1. EXPANSION JOINTS {SEE DETAIL ST-12) SHALL BE INSTALLED
AT MAJOR STRUCTURES AND CURB RETURNS.

2. TOLERANCE CF THE VERTICAL DIMENSION AT FACE OF CURB
AND LIP OF GUTTER SHALL BE 1/4"t

3. 18" WIDE BAND OF PAVEMENT SHALL BE REMOVED AND
REPLACED. SEE NOTE 5 OF GENERAL NOTES (APPENDIX A)
FOR REQUIREMENTS,

) CHECKED BY: S. THACH
7 |APPROVED BY:  T. SUPAN

DATE:  AUGUST 2006 CITY OF SANTA CLARA PAGE: g

DRAWN BY: M. LEE

MONOLITHIC
CURB AND GUTTER

ST-6




Baoic G

SDEWALK '
Y

WEKENED

PLANE JOINT ™~~~

BACK OF CURB

. 1
S—SEE
k) 20 g
4 25' 1’

SICEWALKS AND DRIVEWAYS SHALL BE
SCORED INTO FLAGS, AS SHOWN,
SCORE TO DEPTH OF 1/4".

FACE OF CURB _

(SEE DETAL ST-12)

Uup oF WR
oF GR8 EXISTING UBSTACLE—/

WALK FLARE AT

NO SCALE

St

DRIVEWAY
COLD JOINT
-— - -

SCORE PARALLEL TO CURB AT
CENTER OF SIDEWALK IF
WIDTH IS B’ OR GREATER.
(SEE DETAL 5T-12)

' / WEAKENED PLANE JONT AT
10° (MAX.) INTERVALS.
| ~ (SEE DETAL $T-12)
SEE NOTE 3

RETURNS AND MAJOR STRUCTURES.

(APPENDX A) FOR REQUIREMENTS.

. TOLERANCE OF THE VERTICAL DIMENSION AT FACE OF
CURE AND UP OF GUTTER SHALL BE 1/4"%.

18" WIDE BAND OF PAVEMENT SHALL BE REMOVED AND
REPLACED. SEE NOTE 5 OF GENERAL NOTES

CURB, GUT & SIDEWALK
" NO SCALE
RESIDENTIAL  4'—6"
| VARIES COMMERCIAL &'—6" 6 2'-0" -
SCORE MARK IF SCORE MARK '
7 S/W > 8-0" \
o
334
. _ (SEE NOTE 2)
O 4 —F Y 1
LCD-\. - .-.b A :\.r
NOTES: e
1. EXPANSION JOINTS SHALL BE INSTALLED AT GCURB R | Sy
PR )
N

Tl
NC SCALE

DRAWN BY: M. LEE _ B
Lt GU,\'/I]'('I?NOU;HI(S:ISILEJWALK ST-7
APFROVEDBY: T, SUPAN ER AND

DATE:  MARCH 2007 CITY OF SANTA CLARA PAGE: 7




e 12" ) 31/2°
1" . —— " ea
4 1/2 =— 3/4" BATTER
AC. TOBE - _ SEE NOTE 3
FLUSH o 53/4
| 1 @ 1/27% s
: 3/8" ] (3 1/47%
T _
1& A.C. PAVEMENT r 8 1/2° WIDE STRIP _/ ll
P . OF EPOXY ADHESIVE
. 6 ' - :
.2 OQO i I ]
i 0 ‘ #4 REBAR CONT. | \
£Oo  CLASS 2 AB. 323 f #4 REBAR — 12" LONG |
<O 95% COMPACTION 5 @ 36" 0.C. (MAX).
023 DRILL HOLES, BLOW
CLEAN, AND SET
REBARS IN EPOXY.
IYPE A—6 & A-8 CURBS T - —8 CUR
NO SCALE NO SCALE
NOTE: *DIMENSIONS SHOWN IN PARENTHESES NOTE: *DIMENSIONS SHOWN IN PARENTHESES
ABOVE ARE FOR TYPE A-8 CURB ONLY. _ ABOVE ARE FOR TYPE B-8 CURB ONLY. -
24" 24"
3/4" BATTIER ||
(TYP.)
FINISH A.C. PAVEMENT #4 REBAR CONT.
Lo 1/4" ABOVE LIP OF (4X)
NN
25 GUTTER (TYP.) p
Li
A.C. PAVEMENT — . e —
’“b' 2 .-s .P.-'-' 4 -.?E'.-- "‘bﬂt . ; 6;" >
T y 14 C o
922 y oo T - TN N A R =3
CLASS 2 AB. l f i
2% 95% COMPACTION 5] 127 2 O%% _4 L - 6" MIN.
_ " - |
SUBGRADE \
#4 REBAR @ 127 0L,
EACH WAY @ 90’
VALLEY GUTTER
NO SCALE
NOTES:
1. CONCRETE VALLEY GUTTER SHALL BE INSTALLED PRIOR TO PAVING.
2. INSTALL WEAKENED PLANE JOINTS AT 10' INTERVALS (MAX).
3. 18" WIDE BANDS OF PAVEMENT ON EACH SIDE OF NEW VALLEY GUTTER SHALL
BE REMOVED AND REPLACED. SEE NOTE 5 OF GENERAL NOTES (APPENDIX A)
FOR REQUIREMENTS..
£ DRAWN BY: M. LEE -
N e S THACH CONCRETE MEDIAN CURBS ST-8
X Ty TS AND VALLEY GUTTER
B DATE:  AUGUST 2006 CITY OF SANTA CLARA PAGE: 8




!
]'\

|

VARIES , VARIES

5" MiN.

S.Cd.
SEE NCTE 5

1

VARIES

S.Ck

NO SCALE

TRUNCATED DOME PANEL
- —| g b TOP OF SIDEWALK

5" MIN.

TOP OF CURB — 8"

i f

5 1/4" MINS

L . &

e

+. P y
2%

-

\
A

SCORE MARK —=
' g
2% 4E3 ™~
L \/4 g ™~
3 : ;’ ,

1.

PLAN VIEW 5,

!
\D
=
—
LIP OF GUFTER

= SIDEWALK CONTACT JOINT
W.P.J. = WEAKENED PLANE JOINT

NOTES:

CURB RAMPS SHALL HAVE DETECTABLE
WARNING SURFACES (GRODVING AND
TRUNCATED DGMES). SEE DETAIL ST-11
FOR GROOVING DETAILS. AND TRUNCATED
DOME DETAILS.

AT THE DISCRETION OF CITY ENGINEER,
TWO CURB RAMPS SHALL BE REQURED
WHERE THERE -ARE TWD CROSS WALKS
AT A CORNER.

CURB RAMPS FOR SEPARATED SIDEWALKS
SHALL BE DESIGNED ON AN INDIVIDUAL
BASIS,

THE SURFACE OF RAMP SHALL HAVE A
TRANSVERSE BROOMED SURFACE TEXTURE
ROUGHER THAN THE SURRQUNDING

" SIDEWALK.

1B" WIDE BAND OF PAVEMENT SHALL BE
REMOVED AND REPLACED. SEE NOTE 5
OF GENERAL NOTES (APPENDIX A)

FOR REQUIREMENTS.

up /4"

PAVEMENT

(-]
2 T
A_p_-: » ' .ﬂ'h.

%g 4"/) T

Sz

A ‘ 2”__’ s .

=
' P.C.C.—/ )
CLASS 2 AB. *TOP OF BACK CURB
TRANSVERSE SHALL BE ADJUSTED
BROOM FINISH HIGER TO

MATCH
GRADE

SEE NOTE 4 _\ EXISTING ADJACENT
oY : AY

~
—]

1/2"

N/

!
.

S |
NN N N\ NN
FLOW LINE / \\‘ - A‘ < AT—E « \
NN y NN ?:&!\?- X ~

LIP OF GUTTER TR
DRAWN BY: M. LEE
CHECKEDBY: S THACH

APPROVEDBY: T.SUPAN"

CURVED CURB RAMP

ST-9

DATE: JULY 2007

CITY OF SANTA CLARA

PAGE: ¢




_ TRANSVERSE BROOM FINISH

TRANSVERSE BROOW FINISH

/“ SEE NOTE 4

BACK CURB
SEE. NOTE 4_\ \‘

X
/ BORDER GROOVING
] R — TRUNCATED DOME b SEE DETAIL ST-11
; PANELS. SEE ¢
5 B33 I  DETAL ST-11
SIDEWALK i 8.33% 11—
3' ]
WP,
| | :
{C. ——d \__ Face oF
CURB
SE NOTE 2 4 N
A : GUITER
— 3 5' MIN, 5 ¢ L
RAMP LANDING RAMP
19
PLAN VIEW S.CJ. = SIDEWALK CONTACT JOINT
NO SCALE WP.J. = WEAKENED PLANE JOINT
Up
" DETAL
TRUNCATED DOME PANEL T0P OF CURB— —=] & |=— 3
. Top OF SIDEWALK SCORE MARK =" E
N | e{, s 3
42X "
’. o
: |
5 174" MN# | 8337 \
f. v vv 4' / _77:7:' ﬁ w .t
C:)
P.CC. —/
CLASS 2 AB. *TOP OF BACK CURB

" LiP OF GUTTER

SHALL BE ADJUSTED

EXISTING

HIGHER TO MATCH
ADJACENT GRADE

1/2"

NN

FLOW LINE

NOTES:

CURB RAMPS SHALL HAVE DETECTABLE WARNING SURFACES (GROGVING AND TRUNCATED DOMES).
SEE DETAIL ST-11 FOR GROOVING DETAILS AND TRUNCATEL DOME DETAILS.

1,

A

TR

0
NO SCALE

FOR REQUIREMENTS.

2, 18" WIDE BAND OF PAVEMENT SHALL BE REMOVED AND REPLACED. SEF NOTE 5 QF GENERAL NCTES (APPENDIX A)
3. CURB RAMPS FOR SEPARATED SIDEWALKS SHALL BE DESIGNED ON AN INDHVIDUAL BASIS.
4. THE SURFACE OF RAMP SHALL HAVE A TRANSVERSE BROOMED SURFACE TEXTURE ROUGHER THAN THE SURROUNDING SIDEWALK.
DRAWN BY: M. LEE _
CHECKEDBY: S, THACH STRAIGHT CURB RAMP ST-10
APPROVEDBY: T. SUPAN
DATE: JULY 2007 CITY OF SANTA CLARA PAGE: 1)




NOTES:

i.

THE CURB RAMP SHALL HAVE A 12" WIDE
GROOVING DETAIL.

BORDER WITH 1/4" GROOVES APPROXIMATELY 1° 0.C. SEE BORDER

NOTES:

THE DETECTABLE WARNING SURFACE SHALL
CONSIST OF RAISED TRUNCATED DOMES
EXTENDING THE FULL WIDTH OF AND 3'D"
DEPTH OF THE CURB RAMP LANDING.

THE RAJSED TRUNCATED DOME PANELS
SHALL BE CENTERED AND SQUARED ON
THE CURB RAMP.

THE RAISED TRUNCATED DOME PANELS
SHALL BE CONTRETE, CASTinTACT™
MANUFACTURED BY MASCO,

OR APPROVED EQUAL.

THE COLOR OF THE RAISED TRUNCATED
DOMES SHALL BE "SAFETY YELLOW

THE EDGE OF THE RAISED TRUNCATED DOME \/

PANEL WEAREST THE STREET SHALL BE
BETWEEN 6" AND B™ FROM THE GUTTER
FLOWLINE,

AtL TRUNCATED DOME DIMENSIONS HEREIN
ARE. NOMINAL.

2.35" | 1.1125"

l— 0.25"

2.35" CENTER TO CENTER

© @ O

2.35" CENTER TO CENTER

@@@

»

RAISED TRUNCATED DOME

PATTERN (IN-LINF)

f

Al

J_——-‘ |——u45 TOP DIA.

0.1875" "
4 r 0.2 HEiGHT ’___'43 9" BASE DIA.
= B

MM NN NE NN W E NN R MR EEED RS O NN @

DRAWN BY: M. LEE
CHECKED BY: S, THACH
APPROVEDBY: T. SUPAN

CURB RAMP GROOVING AND
TRUNCATED DOME DETAILS

ST-11

DATE:  AUGUST 20086

CITY OF SANTA CLARA

PAGE: 1




1/4" R MAX.

ASPHALT IMPREGNATED FELT

/ OR APPROVED EQUAL.
_ NEW CONCRETE
Fe \

#4 REBAR,

7" LONG, @ 24" 0.C.
DRILL HOLES, BLOW CLEAN,
AND SET REBARS IN' EPOXY.

EXIST. CONCRETE
S N \"\1/4:';2 i, y JZ‘ / ¢
RN 7 KRR g A1/4 RMAX Al LA T/2
B " H .a: P R
a b . / 4 2 -A-. .3 AT s
- w 11 - < ~ L. b 4 A . T/2
s Y ' a. A o4 4
PR S ) R RS S LR ”_-ﬁ__‘.'_-iﬂ_____
—| f=—3/8" MAX & 7
EXPANSION JOINT 0

"COLD JOINT"

3/8" MAX. ' 3/8" WA,
174" ROMAX . 3/8" R MAX.
\ 3/3 MA;\

T_Q, 1.;&.__7_ 1/4 Rw& 3/8 RMAX
. T - - |
~ - - e - b v » M o
S S AR RV S
< - - g - = w
jrd v, . 74 73 : rd
WEAKENED PLANE JOINT sggRE_MABlS’
"DEEP JOINT” "DUMMY JOINT
%, |DRAWNBY: . M.LEE _ :
: {orECKED BY: 8. THACH CONCRETE JOINTS ST-'] 2
. _' APPROVEDBY: T. SUPAN
DATE:  DECEMBER 2006 CITY OF SANTA CLARA |PacE: 45




E
i

USE 7" LONG, -#4 DOWEL.
DRILL HOLES, BLOW CLEAN,
AND SET DOWELS IN EPOXY.

[HALF OF EX. S/W THICKNESS

. b -‘-a:'.",."’ _____ ——— ——— — —
Ly 2 NEW S/W _l__-F B S
d.: 'Jrf-‘ ., _A__ ’_‘_3:' : .
el e 2" MIN.
SRTRR S e 24 }oc — s _l?
& A, o d. o < »
Tt { : S b
A e A i
+ - ol a8 * .| T
NEW S/W" | EX. SIDEWAK (S/W) IF EXISTING SIDEWALK IS LESS THAN 3" THICK,
— USE 6" DEEP X 12" WIDE P.C.C. KEY WITH
S/W TO S/W DOWEL CONNECTION.
PLAN VIEW SECTION A—A
NO SCALE NO SCALE

USE 7" LONG, #4 DOWEL,
DRILL HOLES, BLOW CLEAN,
AND SET DOWELS IN EPOXY.

EX. FACE-OF-CURB (F/C)

e — 3 CER—] [
NEW E/C— ]
~ o =~
I ) I8 i |
NEW C/G° ~ | BX. CURB & GUTTER (C/G)
st T 3 CLEAR]

¢/G T0 C/6 EX. LIP-OF—GUTTER {L/C)

PLAN VIEW
NO SCALE

DRAWN BY: M. LEE

DOWEL CONNECTIONS

CHECKED 8Y: B. TRAN

E [ APPROVED BY:

G. GOMEZ

ST-13

DATE: DECEMBER 2002

CITY OF SANTA CLARA

PAGE: 13




PROPOSED CONCRETE SIDEWALK

B ©
N sl o7 TA-$4 REBAR CONT.—\\J l‘\ 25
N T, vam Lt iy
/ | At
CLASS 2 AB.~/ ' bos
ot

#4 DOWEL,

7" LONG © 24" OC.

DRILL HOLES, BLOW CLEAN,
AND SET DOWELS IN EPOXY

NOTES:
. WHERE A NEW DRIVEWAY OCCURS, REPLACE EXISTING CURB AND GUTTER

BETWEEN THE NEAREST JOINTS AND POUR CURB AND DRIVEWAY
MONOLITHICALLY.

. IF THE REAR FACE OF THE DRIVEWAY CURB DEPRESSION 15 NOT AT

LEAST 6 INCHES IN DEPTH, REMOVE AND REPLACE THE CURB
DEPRESSION WITH A STANDARD MONOLITHIC DRIVEWAY.

_ WHERE IT BECOMES NECESSARY FOR ANY REASON TO REPLACE CURB

AND/OR GUTTER, REPLACEMENT MUST BE MONOLITHIC.
If TOP OF EXISTING CURB DOES NOT DRAIN TOWARDS THE STREET,

" REMOVE CURB AND GUTTER AND REPLACE WITH MONOLITHIC CURB,

GUTTER, AND SIDEWALK.

orawnev: M. LEE SIDEWALK TO CURB ST-14
CHECKED BY: 8. THACH . -
APPROVED BY: . SUPAN CONNECT‘ON

DATE: NOVEMBER 2005 CITY OF SANTA CLARA PAGE: 14 -
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